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ADMINISTRATIVE DISTRICT - 09
CONTRACT ID - 161023

COUNTY - LEWIS

PCN - DE06800081623
FD07 068 0008 028-029

KY-8 CONSTRUCT RIGHT TURN LANE ON KY-8 BETWEEN MP 28.7 AND MP 29.0.ASPHALT SURFACE WITH
GRADE & DRAIN SYP NO. 09-00000.00. 
GEOGRAPHIC COORDINATES LATITUDE 38:40:11.00 LONGITUDE 83:05:20.00

FD07 068 0008 028-029

COMPLETION DATE(S):
17 WORKING Days APPLIES TO ENTIRE CONTRACT
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CONTRACT NOTES 
 
 
PROPOSAL ADDENDA 
All addenda to this proposal must be applied when calculating bid and certified in the bid packet 
submitted to the Kentucky Department of Highways.  Failure to use the correct and most recent 
addenda may result in the bid being rejected. 
 
 
BID SUBMITTAL 
Bidder must use the Department’s Expedite Bidding Program available on the Internet web site 
of the Department of Highways, Division of Construction Procurement. 
(www.transportation.ky.gov/construction-procurement)  
 
The Bidder must download the bid file located on the Bid Express website (www.bidx.com) to 
prepare a bid packet for submission to the Department.  The bidder must submit electronically 
using Bid Express. 
 
 
JOINT VENTURE BIDDING 
Joint venture bidding is permissible.  All companies in the joint venture must be prequalified in 
one of the work types in the Qualifications for Bidders for the project.  The bidders must get a 
vendor ID for the joint venture from the Division of Construction Procurement and register the 
joint venture as a bidder on the project.  Also, the joint venture must obtain a digital ID from Bid 
Express to submit a bid.  A joint bid bond of 5% may be submitted for both companies or each 
company may submit a separate bond of 5%. 
 
 
UNDERGROUND FACILITY DAMAGE PROTECTION 
The contractor shall make every effort to protect underground facilities from damage as 
prescribed in the Underground Facility Damage Protection Act of 1994, Kentucky Revised 
Statute KRS 367.4901 to 367.4917.  It is the contractor’s responsibility to determine and take 
steps necessary to be in compliance with federal and state damage prevention directives.  When 
prescribed in said directives, the contractor shall submit Excavation Locate Requests to the 
Kentucky Contact Center (KY811) via web ticket entry.  The submission of this request does not 
relieve the contractor from the responsibility of contacting non-member facility owners, whom 
shall be contacted through their individual Protection Notification Center.  Non-compliance with 
these directives can result in the enforcement of penalties.  
 
 
SPECIAL NOTE FOR COMPOSITE OFFSET BLOCKS 
Contrary to the Standard Drawings (2016 edition) the Cabinet will allow 6” composite offset 
blocks in lieu of wooden offset blocks, except as specified on proprietary end treatments and 
crash cushions. The composite blocks shall be selected from the Cabinet’s List of Approved 
Materials. 
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REGISTRATION WITH THE SECRETARY OF STATE BY A FOREIGN ENTITY 
Pursuant to KRS 176.085(1)(b), an agency, department, office, or political subdivision of the 
Commonwealth of Kentucky shall not award a state contract to a person that is a foreign entity 
required by KRS 14A.9-010 to obtain a certificate of authority to transact business in the 
Commonwealth (“certificate”) from the Secretary of State under KRS 14A.9-030 unless the 
person produces the certificate within fourteen (14) days of the bid or proposal opening.  If the 
foreign entity is not required to obtain a certificate as provided in KRS 14A.9-010, the foreign 
entity should identify the applicable exception. Foreign entity is defined within KRS 14A.1-070.  
 
For all foreign entities required to obtain a certificate of authority to transact business in 
the Commonwealth, if a copy of the certificate is not received by the contracting agency 
within the time frame identified above, the foreign entity’s solicitation response shall be 
deemed non-responsive or the awarded contract shall be cancelled.   
 
Businesses can register with the Secretary of State at 
https://secure.kentucky.gov/sos/ftbr/welcome.aspx . 
 
 
SPECIAL NOTE FOR PROJECT QUESTIONS DURING ADVERTISEMENT  
Questions about projects during the advertisement should be submitted in writing to the Division 
of Construction Procurement.  This may be done by fax (502) 564-7299 or email to 
kytc.projectquestions@ky.gov.  The Department will attempt to answer all submitted questions.  
The Department reserves the right not to answer if the question is not pertinent or does not aid in 
clarifying the project intent.   
 
The deadline for posting answers will be 3:00 pm Eastern Daylight Time, the day preceding the 
Letting.  Questions may be submitted until this deadline with the understanding that the later a 
question is submitted, the less likely an answer will be able to be provided. 
 
The questions and answers will be posted for each Letting under the heading “Questions & 
Answers” on the Construction Procurement website (www.transportation.ky.gov/contract).  The 
answers provided shall be considered part of this Special Note and, in case of a discrepancy, will 
govern over all other bidding documents. 
 
HARDWOOD REMOVAL RESTRICTIONS 
The US Department of Agriculture has imposed a quarantine in Kentucky and several 
surrounding states, to prevent the spread of an invasive insect, the emerald ash borer. Hardwood 
cut in conjunction with the project may not be removed from the state. Chipping or burning on 
site is the preferred method of disposal. 
 
INSTRUCTIONS FOR EXCESS MATERIAL SITES AND BORROW SITES 
Identification of excess material sites and borrow sites shall be the responsibility of the 
Contractor.  The Contractor shall be responsible for compliance with all applicable state and 
federal laws and may wish to consult with the US Fish and Wildlife Service to seek protection 
under Section 10 of the Endangered Species Act for these activities. 
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ACCESS TO RECORDS 
The contractor, as defined in KRS 45A.030 (9) agrees that the contracting agency, the Finance 
and Administration Cabinet, the Auditor of Public Accounts, and the Legislative Research 
Commission, or their duly authorized representatives, shall have access to any books, documents, 
papers, records, or other evidence, which are directly pertinent to this contract for the purpose of 
financial audit or program review. Records and other prequalification information confidentially 
disclosed as part of the bid process shall not be deemed as directly pertinent to the contract and 
shall be exempt from disclosure as provided in KRS 61.878(1)(c). The contractor also recognizes 
that any books, documents, papers, records, or other evidence, received during a financial audit 
or program review shall be subject to the Kentucky Open Records Act, KRS 61.870 to 61.884. 
 
In the event of a dispute between the contractor and the contracting agency, Attorney General, or 
the Auditor of Public Accounts over documents that are eligible for production and review, the 
Finance and Administration Cabinet shall review the dispute and issue a determination, in 
accordance with Secretary's Order 11-004.  
 
 
06/01/16  
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SPECIAL NOTE FOR RECIPROCAL PREFERENCE 
 

Reciprocal preference to be given by public agencies to resident bidders 

By reference, KRS 45A.490 to 45A.494 are incorporated herein and in compliance 
regarding the bidders residency.  Bidders who want to claim resident bidder status 
should complete the Affidavit for Claiming Resident Bidder Status along with their 
bid in the Expedite Bidding Program.  Submittal of the Affidavit should be done 
along with the bid in Bid Express. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

03/01/2011 
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ASPHALT MIXTURE

Unless otherwise noted, the Department estimates the rate of application for all asphalt mixtures to be 110 lbs/sy per inch of depth.

 
DGA BASE

Unless otherwise noted, the Department estimates the rate of application for DGA Base to be 115 lbs/sy per inch of depth.

 
DGA BASE FOR SHOULDERS

Unless otherwise noted, the Department estimates the rate of application for DGA Base for Shoulders to be 115 lbs/sy per inch of

depth.  The Department will not measure necessary grading and/or shaping of existing shoulders prior to placing of DGA Base, but

shall be incidental to the Contract unit price per ton for DGA Base.

Accept payment at the Contract unit price per ton as full compensation for all labor, materials, equipment, and incidentals for grading

and/or shaping of existing shoulders and furnishing, placing, and compacting the DGA Base.

 
INCIDENTAL SURFACING

The Department has included in the quantities of asphalt mixtures established in the proposal estimated quantities required for

resurfacing or surfacing mailbox turnouts, farm field entrances, residential and commercial entrances, curve widening, ramp gores and

tapers, and road and street approaches, as applicable.  Pave these areas to the limits as shown on Standard Drawing RPM-110-06 or as

directed by the Engineer.  In the event signal detectors are present in the intersecting streets or roads, pave the crossroads to the right

of way limit or back of the signal detector, whichever is the farthest back of the mainline.  Surface or resurface these areas as directed

by the Engineer.  The Department will not measure placing and compacting for separate payment but shall be incidental to the

Contract unit price for the asphalt mixtures.

 
OPTION B

Be advised that the Department will control and accept compaction of asphalt mixtures furnished on this project under OPTION B in

accordance with Sections 402 and 403.
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UTILITIES AND RAIL CERTIFICATION NOTE 
 

 
 
 
 
 
 

Page 1 of 3 
   

LEWIS COUNTY 
FD07 0068 0008 028‐029 
  Construct right hand turn   

lane on KY 8 @ Old County Road /Nelson Brothers     
Item Number 09‐0000.00  

GENERAL PROJECT NOTE ON UTILITY PROTECTION 
 

No utility involvement on this project 
 

 
NOTE: DO NOT DISTURB THE FOLLOWING UTILITIES LOCATED WITHIN THE PROJECT DISTURB LIMITS 

 

 
N/A 

                   *The Contractor is fully responsible for protection of all utilities listed above* 

 
THE FOLLOWING COMPANIES ARE RELOCATING/ADJUSTING THEIR UTILITIES WITHIN THE PROJECT 

LIMITS AND WILL BE COMPLETE PRIOR TO CONSTRUCTION  

 

N/A 

 
THE FOLLOWING COMPANIES HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE ROAD  

CONTRACTOR AS INCLUDED IN THIS CONTRACT 

 

N/A 

 
 

THE FOLLOWING RAIL COMPANIES HAVE FACILITIES IN CONJUNCTION WITH THIS PROJECT AS NOTED 

   

No Rail Involved
    

Minimal Rail Involved (See Below)
    

Rail Involved (See Below)
 

See Special Railroad Protection Notes 
 
 
 
 
 
 

 
THE FOLLOWING COMPANIES HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE COMPANY OR 

THE COMPANY’S SUBCONTRACTOR AND IS TO BE COORDINATED WITH THE ROAD CONTRACT 
 
 

 

                                                                                          N/A. 

LEWIS COUNTY
FD07 068 0008 028-029

Contract ID:  161023
Page 11 of 107



 

UTILITIES AND RAIL CERTIFICATION NOTE 
 

 
 
 
 
 
 

Page 2 of 3 
   

LEWIS COUNTY 
FD07 0068 0008 028‐029 
  Construct right hand turn   

lane on KY 8 @ Old County Road /Nelson Brothers     
Item Number 09‐0000.00  

 
 
 
 
 
 
 
 
 
 
SPECIAL CAUTION NOTE – PROTECTION OF UTILITIES 
 

The contractor will be responsible for contacting all utility facility owners on the subject project 
to coordinate his activities.  The contractor will coordinate his activities to minimize and, where 
possible, avoid conflicts with utility facilities.  Due to the nature of the work proposed, it is 
unlikely to conflict with the existing utilities beyond minor facility adjustments.  Where conflicts 
with utility facilities are unavoidable, the contractor will coordinate any necessary relocation 
work with the facility owner and Resident Engineer.  The Kentucky Transportation Cabinet 
maintains the right to remove or alter portions of this contract if a utility conflict occurs.  
 

The utility facilities as noted in the previous section(s) have been determined using data garnered 
by varied means and with varying degrees of accuracy: from the facility owners, a result of 
S.U.E., field inspections, and/or reviews of record drawings. The facilities defined may not be 
inclusive of all utilities in the project scope and are not Level A quality, unless specified as 
such.  It is the contractor’s responsibility to verify all utilities and their respective locations 
before excavating. 
   

BEFORE YOU DIG 
 

The contractor is instructed to call 1-800-752-6007 to reach KY 811, the one-call system for 
information on the location of existing underground utilities.  The call is to be placed a minimum 
of two (2) and no more than ten (10) business days prior to excavation.  The contractor should be 
aware that owners of underground facilities are not required to be members of the KY 811 one-
call Before-U-Dig (BUD) service.  The contractor must coordinate excavation with the utility 
owners, including those whom do not subscribe to KY 811.  It may be necessary for the 
contractor to contact the County Court Clerk to determine what utility companies have facilities 
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UTILITIES AND RAIL CERTIFICATION NOTE 
 

 
 
 
 
 
 

Page 3 of 3 
   

LEWIS COUNTY 
FD07 0068 0008 028‐029 
  Construct right hand turn   

lane on KY 8 @ Old County Road /Nelson Brothers     
Item Number 09‐0000.00  

in the area.    
 

Please  Note:  The  information  presented  in  this  Utility  Note  is  informational  in  nature  and  the 
information contained herein is not guaranteed. 

 

 

 

 

AREA UTILITIES CONTACT LIST 

Utility Company/Agency                Contact Name    Contact Information 

N/A 
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SPECIAL NOTE FOR RAILROAD FLAGGING 

Unless otherwise noted, Section references herein are to the Department’s Standard 
Specifications for Road and Bridge Construction.  All applicable portions of the Department’s 
Standard Specifications apply unless specifically modified herein.

1. DESCRIPTION. It is estimated this project will require 20 days of railroad flagging. 
Guidelines for determining when flagging protection will be needed are included in the Special 
Provisions for Protection of Railroad Interest. The Daily Rate for this project will be $1,000.00

2. DEFINITION OF FLAGGING. The particular Railroad(s) involved in this project will 
define when flagging is required (see Summary for KYTC Projects That Involve a Railroad and 
Special Provisions for Protection of Railroad Interest) and the number of flaggers needed.  At 
least 2 weeks notice is required before flagging will be provided, but it could take up to 30 days.  
It will remain the Contractor’s responsibility to schedule work including any down time (such as 
winter) so as to minimize the use of flagging services.  The Department retains no responsibility 
for coordinating flagging services between the Railroad and the Contractor.

3. REDUCTION AND EXTENSION OF RAILROAD FLAGGING TIME. Based 
upon the Kentucky Standard Specifications, any changes in contract time for this project will be 
by change order.  If the nature of the work in the change order necessitates additional use of 
railroad flagging services, then that shall be identified in that change order and the number of 
calendar days for railroad flagging services shall be increased.  By signing the change order, the 
contractor waives all rights to any future request to change the number of days of railroad 
flagging associated with the work in that change order. Since the number of days involves the 
cost to the Department and not the Contractor, the number of days of railroad flagging shall not 
be reduced.

4. MEASUREMENT. The Department will keep track of calendar days that railroad 
flagging is performed. This will include any day that any railroad flagger charges a minimum of 
5 hours of onsite flagging.  Except that from April 1st thru November 30th this will not include 
days where the Contractor cannot perform at least 5 hours of the work that necessitates railroad 
flagging due to weather, seasonal, or temperature limitations of the Specifications, or other 
conditions beyond the control of the Contractor as judged by the Engineer. From Dec 1st thru 
March 30th any day that any railroad flagger charges a minimum of 5 hours of onsite flagging 
then a calendar day of railroad flagging will be counted; without regard to weather, seasonal or 
temperature limitations of the Specifications. The Engineer will furnish the Contractor bi-
weekly statements showing the number of railroad flagging days charged for the period.  The 
Contractor acknowledges acceptance of, and agreement with, all bi-weekly statements unless the 
Contractor submits a written protest containing supporting evidence for a change within 14 
calendar days of receiving the bi-weekly statement.  
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If the number of calendar days of railroad flagging has exceeded 20 days, then the Contractor 
will be charged for each day that additional flagging is needed multiplied by the Daily Rate.  
This will be in addition to any liquidated damages or other reimbursements that the contract or 
the Kentucky Standard Specifications may require.  This charge will continue, based upon actual 
flagging use, until Formal Acceptance.

If upon Formal Acceptance the total number of calendar days that railroad flagging is performed 
is less than 20 days no additional monies will be given to the Contractor.
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SPECIAL NOTES FOR
PROTECTION OF RAILROAD INTEREST

CSX TRANSPORTATION, INC.

I. AUTHORITY OF RAILROAD ENGINEER AND STATE ENGINEER:

A. The authorized representative of the Railroad Company, hereinafter referred to 
as Railroad Engineer, shall have final authority in all matters affecting the safe 
maintenance of Railroad operations and property.

B. The authorized representative of the State, hereinafter referred to as the 
Engineer, shall have authority over all other matters as prescribed herein and in 
the Project Specifications.

II. NOTICE OF STARTING WORK:

A. The Contractor shall not commence any work on Railroad rights of way until he 
has complied with the following conditions:

1. Given the Railroad written notice, with copy to the Engineer who has been 
designated to be in charge of the work, at least ten (10) days in advance
of the date he proposes to begin work on Railroad rights of way. The 
notice must refer to Railroad Agreement with the State by the date of the 
Agreement.  If flagging service is required, such notice shall be 
submitted at least thirty (30) days in advance of the date scheduled to 
commence work.  The Railroad’s Contact information is on the Summary 
Sheet.

2. Obtain written authorization from the Railroad to begin work on Railroad 
rights of way, such authorization to include an outline of specific 
conditions with which he must comply.

3. Obtain written approval from the Railroad of Railroad Protective 
Insurance Liability coverage as required by paragraph 14 herein.

4. Furnish a schedule for all work within the Railroad rights of way as 
required by paragraph 7, B, 1.

B. The Railroad's written authorization to proceed with the work shall include the 
names, addresses, and telephone numbers of the Railroad's representatives who 
are to be notified as hereinafter required.  Where more than one representative is 
designated, the area of responsibility of each representative shall be specified.

PECIAL NOTES F
ION OF RAILROA

1
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III. INTERFERENCE WITH RAILROAD OPERATIONS:

A. The Contractor shall so arrange and conduct his work that there will be no 
interference with Railroad operations, including train, signal, telephone and 
telegraphic services, or damage to the property of the Railroad Company or to 
poles, wires, and other facilities of tenants on the rights of way of the Railroad 
Company. The Contractor shall store materials so as to prevent trespassers from 
causing damage to trains or Railroad property and shall not use Railroad 
property without written permission from the Railroad.  Whenever work is to 
affect the operations or safety of trains, the method of doing such work shall first 
be submitted to the Railroad Engineer for approval, but such approval shall not 
relieve the Contractor from liability.  Any work to be performed by the Contractor
which requires flagging service or inspection service (watchman) shall be 
deferred by the Contractor until the flagging protection required by the Railroad 
is available at the job site.

B. Should conditions arising from, or in connection with the work, require that 
immediate and unusual provisions be made to protect train operations and 
property of the Railroad, the Contractor shall make such provisions.  If in the 
judgment of the Railroad Engineer, or his representative, such provisions are 
insufficient, the Railroad Engineer may require or provide such provisions, as he 
deems necessary at Contractor’s cost and expense.  In any event, such unusual 
provisions shall be at the Contractor's expense and without cost and/or time to 
the Railroad or the State.

IV. TRACK CLEARANCES

A. The minimum track clearances to be maintained by the Contractor during 
construction are shown on the Project Plans.  However, before undertaking any 
work within Railroad rights of way, or before placing any obstruction over any 
track, the Contractor shall:

1. Notify the Railroad's representative at least 72 hours in advance of the 
work.

2. Receive assurance from the Railroad's representative that arrangements 
have been made for flagging service as necessary.

3. Receive permission from the Railroad's representative to proceed with the 
work.

4. Ascertain that the State Engineer has received copies of notice to the 
Railroad and of the Railroad's response thereto, and has approved the 
contractor’s methods.

2
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V. CONSTRUCTION PROCEDURES

A. General:

1. Construction work on Railroad property shall be:

a) Subject to the inspection and approval of the Railroad.

b) In accord with the Railroad's written outline of specific conditions.

c) In accord with the Railroad’s general rules, regulations and 
requirements including those relating to safety, fall protection and 
personal protective equipment, which the Contractor shall obtain 
from the Railroad.

d) In accord with all Special Notes, Summaries, and Addendums.

2. The Railroad requires a submission of construction procedure that meets 
the requirements of these Special Notes and attachments. The Railroad’s 
submittal review period is thirty (30) days.  Resubmissions will be 
reviewed within (30) days.

3. All requirements of the Construction Submission Criteria shall be met.  Requirements in addition to those in the Construction 
Submission Criteria are listed below in this document: 

B. Excavation:

1. The sub grade of an operated track shall be maintained with edge of 
berm at least 15’0” from centerline of track and not more than 24 
inches below top of rail. Contractor will not be required to make existing 
section meet this specification if substandard, in which case the existing 
section will be maintained.

2. Additionally, the Railroad Engineer may require installation of orange 
construction fencing for protection of the work area located on Railroad 
right of way.

C. Excavation of Structures:

1. The Contractor will be required to take special precaution and care in 
connection with excavating and shoring pits, and in driving piles, or 
sheeting for footings adjacent to tracks to provide adequate lateral support 
for the tracks and the loads which they carry, without disturbance of track 
alignment and surface, and to avoid obstructing track clearances with 
working equipment, tools or other material.  The procedure for doing such 
work, including need of and plans for shoring, shall first be submitted, 
with the stamp of an Engineer in the State of Kentucky, and approved by 

3
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the Engineer and the Railroad Engineer, but such approval shall not 
relieve the Contractor from liability.

2. Additionally, a walkway with handrail protection may be required as 
noted in Section XI herein.

D. Demolition, Erection, Hoisting

1. Railroad tracks and other railroad property must be protected from 
damage during the procedure.  No crane or equipment may be set on 
the rails or track structure and no material may be dropped on 
Railroad property.

2. Loads shall not be supported while any trains are passing if that piece of 
equipment has the capacity to foul a 50’ envelope.

3. The Railroad may require the Contractor to install filter fabric over 
the track and ballast to prevent any concrete dust or other 
construction debris from fouling the ballast.  This will be determined 
during actual construction activities by the Railroad or its 
representatives.  Fabric should extend at least 25 feet beyond the 
outside edges of the bridge.  Fabric will remain in place until all 
construction activities are complete.

4. Temporary construction clearance: Ensure all falsework, bracing, or 
forms have a minimum vertical clearance of 23 feet above the top of 
the highest rail and a minimum horizontal clearance of 12 feet 
measured perpendicular to the centerline of the nearest track.

E. Blasting:

1. The Contractor shall obtain advance written approval of the Railroad 
Engineer and the Engineer for use of explosive on or adjacent to Railroad 
property.  The request for permission to use explosives shall include a 
detailed blasting plan. If permission for use of explosives is granted, the 
Contractor will be required to comply with the following:

a) No blasting shall be done without the presence of an authorized 
representative of the Railroad.  At least 10 days advance notice to 
the person designated in the Railroad's notice of authorization to 
proceed (see Section II.B above) will be required to arrange for the 
presence of an authorized Railroad representative and such 
flagging as the Railroad may require.

4
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2. The Railroad representative will:

a) Determine the approximate location of trains and advise the 
Contractor the approximate amount of time available for the 
blasting operation and clean-up.

b) Have the authority to order discontinuance of blasting if, in his 
opinion, blasting is too hazardous or is not in accord with these 
Special Notes.

F. Maintenance of Railroad Facilities:

1. The Contractor will be required to maintain all ditches and drainage 
structures free of silt or other obstructions which may result from his 
operations and provide and maintain any erosion control measures as 
required.  The Contractor shall provide erosion control measures during 
construction and use methods that accord with applicable state standard 
specifications for road and bridge construction, including either (1) silt 
fence; (2) berm or temporary ditches; (3) sediment basin; (4) aggregate 
checks; and (5) channel lining.  The Contractor will promptly repair 
eroded areas with Railroad rights of way and to repair any other damage to 
the property of the Railroad or its tenants at the Contractor’s expense.

2. All maintenance and repair of damages due to the Contractor's operations 
shall be done at the Contractor's expense.

G. Storage of Materials and Equipment:

1. Materials and equipment shall not be stored where they will interfere with 
Railroad operations, nor on the rights of way of the Railroad Company 
without first having obtained permission from the Railroad Engineer, and 
such permission will be with the understanding that the Railroad Company 
will not be liable for damage to such material and equipment from any 
cause and that the Railroad Engineer may move or require the Contractor 
to move, at the Contractor's expense, such material and equipment.

2. All grading or construction machinery that is left parked near the track 
unattended by a watchman shall be effectively immobilized so that it 
cannot be moved by unauthorized persons.  The Contractor shall protect, 
defend, indemnify and save Railroad, and any associated, controlled or 
affiliated corporation, harmless from and against all losses, costs, 
expenses, claim or liability for loss or damage to property or the loss of 
life or personal injury, arising out of or incident to the Contractor's failure 
to immobilize grading or construction machinery.
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H. Cleanup:

1. Upon completion of the work, the Contractor shall remove from within the 
limits of the Railroad rights of way, all machinery, equipment, surplus 
materials, falsework, rubbish or temporary buildings of the Contractor, 
and leave said rights of way in a neat condition satisfactory to the Railroad 
Engineer or his authorized representative.

VI. DAMAGES:

A. The Contractor shall assume all liability for any and all damages to his/her work, 
employees, equipment and materials caused by Railroad traffic.

B. Any cost incurred by the Railroad for repairing damages to its property or to 
property of its tenants, caused by or resulting from the operations of the 
Contractor, shall be paid directly to the Railroad by the Contractor.

VII. FLAGGING SERVICES:

A. When Required:

1. Flagging services will not be provided until the contractor’s insurance has 
been reviewed & approved by the Railroad.

2. Under the terms of the agreement between the Department and the 
Railroad, the Railroad has sole authority to determine the need for 
flagging required to protect its operations.  In general, the requirements of 
such services will be whenever the Contractor's personnel or equipment 
are likely to be, working on the Railroad's rights of way, or across, over, 
adjacent to, or under a track, or when such work has disturbed or is likely 
to disturb a railroad structure or the railroad roadbed or surface and 
alignment of any track to such extent that the movement of trains must be 
controlled by flagging.  If any element (workers, equipment, tools, 
scaffolding, etc.) may exist or fall within  50 -feet of the edge of track, a 
flagman is necessary.

3. Normally, the Railroad will assign one flagman to a project; but in some 
cases, more than one may be necessary, such as yard limits where three-
(3) flagmen may be required.  However, if the Contractor works within 
distances that violate instructions given by the Railroad's authorized 
representative or performs work that has not been scheduled with the 
Railroad's authorized representative, a flagman or flagmen may be 
required until the project has been completed.
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B. Scheduling and Notification:

1. Not later than the time that approval is initially requested to begin work on 
Railroad rights of way, Contractor shall furnish to the Railroad and the 
Department a schedule for all work required to complete the portion of the 
project within Railroad rights of way and arrange for a job site meeting 
between the Contractor, the Department, and the Railroad's authorized 
representative.  Flagman or Flagmen may not be provided until the job site 
meeting has been conducted and the Contractor's work scheduled.

2. The Contractor will be required to give the Railroad representative at least 
10 working days of advance written notice of intent to begin work 
within Railroad rights of way. If it is necessary for the Railroad to 
advertise a flagging job for bid, it may take up to 30-days to obtain 
service.  Once begun, when work is suspended at any time for any reason, 
the Contractor will be required to give the Railroad representative at least 
72 hours in advance before resuming work on Railroad rights of way.  
Such notice shall include sufficient details of the proposed work to enable 
the Railroad representative to determine if flagging will be required.  If 
such notice is in writing, the Contractor shall furnish the Engineer a copy; 
if notice is given verbally it shall be confirmed in writing with copy to the 
Engineer.  If flagging is required, no work shall be undertaken until the 
flagman, or flagmen is present at the job site.  It may take up to 30 days 
to obtain flagging initially from the Railroad. When flagging begins the 
flagman is usually assigned by the Railroad to work at the project site on a 
continual basis until no longer needed and may be unable to be called for 
on a spot basis.  If flagging becomes unnecessary and is suspended, it may 
take up to 30 days to again obtain flagging services from the Railroad.  
Due to labor agreements, it is necessary to give 5 working days notice 
before flagging service may be discontinued and responsibility for 
payment stopped.

3. If, after the flagman is assigned to the project site, emergencies arise 
which require the flagman's presence elsewhere, and then the Contractor 
shall delay work on Railroad rights of way until such time as the flagman 
is again available.  Any additional costs resulting from such delay shall be 
borne by the Contractor and not the Department or Railroad.

4. When demobilizing, the Contractor shall contact the flagman to avoid 
unnecessary flagging charges.  This communication shall be documented.
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C. Payment:

1. The Cabinet will be responsible for paying the Railroad directly for 
any and all costs of flagging, which may be required to accomplish the 
construction.  

2. The estimated cost of flagging is listed on the Summary Sheet.  The 
charge to the Cabinet by the Railroad will be the actual cost based on the 
rate of pay for the Railroad's employees who are available for flagging 
service at the time the service is required.

3. Work by a flagman (M/W) in excess of 8 hours per day or 40 hours per 
week or on rest days, but not more than 16 hours a day will result in 
overtime pay at 1 ½ times the appropriate rate.  Work by a flagman (M/W) 
in excess of 16 hours per day will result in overtime pay at 2 times the 
appropriate rate. Flagman (M/W) working in excess of 16 hours must 
receive a minimum of 5 hours of rest between shifts or their next shift of 
work is paid at the overtime rate of 2 times the appropriate rate.   If work 
is performed on a holiday, the flagging rate is 2 ½ times the normal rate.

Work by a flagman (T&E) in excess of 8 hours per day or 40 hours per 
week, but not more than 12 hours a day will result in overtime pay at 1 ½ 
times the appropriate rate.  After a 12 hour work day the flagman (T&E) 
must be provided with 12 hours of rest.  Flagman (T&E) who work six 
days consecutive days must receive two days off.

Flagman’s work day begins and ends at his reporting location.

4. Railroad work involved in preparing and handling bills will also be 
charged to the Contractor.  Charges to the Department by the Railroad 
shall be in accordance with applicable provisions of Subchapter B, Part 
140, Subpart I and Subchapter G, Part 646, Subpart B of the Federal-Aid 
Policy Guide issued by the Federal Highway Administration on December 
9, 1991, including all current amendments. Flagging costs are subject to 
change.  The above estimates of flagging cost are provided for information 
only and are not binding in any way.
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D. Verification:

1. The Contractor and Project Engineer will review and sign the Railroad 
flagman's time sheet, attesting that the flagman was present during the 
time recorded.  Flagman may be removed by Railroad if form is not 
signed.  If flagman is removed, the Contractor will not be allowed to re-
enter the Railroad rights of way until the issue is resolved. Any complaints 
concerning flagman or flagmen must be resolved in a timely manner.  If 
need for flagman or flagmen is questioned, please contact the Railroad's 
Representative listed on the Project Summary Sheet.  All verbal 
complaints must be confirmed in writing by the Contractor within 5 
working days with copy to the Highway Engineer.  All written
correspondence should be addressed to the Railroad’s Representative 
listed on the Project Summary Sheet.

2. The Railroad flagman assigned to the project will be responsible for 
notifying the Project Engineer upon arrival at the job site on the first day 
(or as soon thereafter as possible) that flagging services begin and on the 
last day that he performs such services for each separate period that 
services are provided.  The Project Engineer will document such 
notification in the project records.  When requested, the Project Engineer 
will also sign the flagman's diary showing daily time spent and activity at 
the project site.

VIII. HAUL ACROSS RAILROAD:

A. Where the plans show or imply that materials of any nature must be hauled across 
a Railroad, unless the plans clearly show that the State has included 
arrangements for such haul in its agreement with the Railroad, the Contractor 
will be required to make all necessary arrangements with the Railroad regarding 
means of transporting such materials across the Railroad.  The Contractor will be 
required to bear all costs incidental, including flagging, to such crossings 
whether services are performed by his own forces or by Railroad personnel.

B. No crossing may be established for use of the Contractor for transporting 
materials or equipment across the tracks of the Railroad Company unless a 
license agreement or right of entry is granted and executed for its installation, 
maintenance, necessary watching and flagging thereof and removal, all at the 
expense of the Contractor.  The approval process for an agreement normally 
takes 90-days.
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IX. WORK FOR THE BENEFIT OF THE CONTRACTOR:

A. All temporary or permanent changes in wire lines on the Railroad or other 
facilities which are considered necessary to the project are shown on the plans; 
included in the force account agreement between the State and the Railroad or 
will be covered by appropriate revisions to same which will be initiated and 
approved by the State and/or the Railroad.

B. Should the Contractor desire any changes in addition to the above, then he shall 
make separate arrangements with the Railroad for same to be accomplished at 
the Contractor's expense.

X. COOPERATION AND DELAYS:

A. It shall be the Contractor's responsibility to arrange a schedule with the Railroad 
for accomplishing stage construction involving work by the Railroad or tenants of 
the Railroad.  In arranging his schedule he shall ascertain, from the Railroad, the 
lead time required for assembling crews and materials and shall make due 
allowance therefore. 

B. Train schedules cannot be provided to the Contractor. It is the Contractor’s 
responsibility to contact the Railroad in order to arrange “Track Time.” This 
“Track Time” will be an agreed upon prearranged time period (duration) that the 
Railroad will, without undue burden, schedule no train traffic to facilitate the 
Contractor’s work on or near Railroad right-of-way.  This track time must be 
arranged during the submission review process. 

C. No charge or claims of the Contractor against either the Department or the 
Railroad will be allowed for hindrance or delay on account of railroad traffic; 
any work done by the Railroad or other delay incident to or necessary for safe 
maintenance of Railroad traffic or for any delays due to compliance with these 
Special Notes.

D. The Contractor shall cooperate with others participating in the construction of 
the Project to the end that all work may be carried on to the best advantage.

E. The Railroad does not assume any responsibility for work performed by others in 
connection with the Project.  No claims of the Contractor against the Railroad for 
any inconvenience, delay, or additional cost incurred by the Contractor on 
account of operations by others shall be filed.
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XI. TRAINMAN'S WALKWAYS:

A. Along the outer side of each exterior track of multiple operated track, and on 
each side of single operated track, an unobstructed continuous space suitable for 
trainman's use in walking along trains, extending to a line not less than 12 10 feet 
from centerline of track, shall be maintained.  Any temporary impediments to 
walkways and track drainage encroachments or obstructions allowed during 
work hours while Railroad's protective service is provided shall be removed 
before the close of each day.  If there is any excavation near the walkway, a 
handrail, with 12’-0”  minimum clearance from centerline of track, shall be 
placed.

XII. GUIDELINES FOR PERSONNEL ON RAILROAD RIGHTS OF WAY:

A. All persons shall wear hard hats and reflective vest.  Appropriate eye and hearing 
protection must be used.  Working in shorts is prohibited.  Shirts must cover 
shoulders, back and abdomen.  Working in tennis or jogging shoes, sandals, boots 
with high heels, cowboy and other slip on type boots is prohibited.  High top (6-
inch or more) safety-toe shoes with laces, oil-resistant soles, and a distinct 
separation between heel and sole are required.

B. No one is allowed within 25' of the centerline of the track without specific 
authorization from the flagman.  

C. All persons working near track when train is passing are to look out for dragging 
bands, chains and protruding or shifting cargo.

D. No one is allowed to cross tracks without specific authorization from the flagman.

E. All work within 25' of track must stop when train is passing.

F. No steel tape or chain will be allowed to cross or touch rails without permission.

XIII. GUIDELINES FOR EQUIPMENT ON RAILROAD RIGHTS OF WAY:

A. No crane or boom equipment will be allowed to set up to work or park within 
boom distance plus 15' of centerline of track without specific permission from 
Railroad Engineer. 

B. No crane or boom equipment will be allowed to foul track or lift a load over the 
track without flag protection and track time.

C. All employees will stay with their machines when crane or boom equipment is 
pointed toward track.

D. All cranes and boom equipment under load will stop work while a train is passing 
(including pile driving).

11

LEWIS COUNTY
FD07 068 0008 028-029

Contract ID:  161023
Page 26 of 107



E. Swinging loads must be secured to prevent movement while train is passing.

F. No loads will be suspended above a moving train.

G. No equipment will be allowed within 50' of centerline of track without specific 
authorization of the flagman.

H. Trucks, tractors or any equipment will not touch ballast line without specific 
permission from railroad official and flagman.

I. No equipment or load movement within 50' or above a standing train or other 
equipment without specific authorization of the flagman.

J. All operating equipment within 50' of track must halt operations when a train is 
passing.  All other operating equipment may be halted by the flagman if the 
flagman views the operation to be dangerous to the passing train.

K. All equipment, loads and cables are prohibited from touching rails.

L. While clearing and grubbing, no vegetation will be removed from railroad 
embankment with heavy equipment without specific permission from the Railroad 
Engineer and flagman.

M. No equipment or materials will be parked or stored on Railroad’s property unless 
specific permission is granted from the Railroad Engineer.

N. All unattended equipment that is left parked on Railroad property shall be 
effectively immobilized so that it cannot be moved by unauthorized persons.

O. All cranes and boom equipment will be turned away from track after each work 
day or whenever unattended by an operator.

XIV. INSURANCE:

A. In addition to any other forms of insurance or bonds required under the terms of 
the contract and specifications, the Contractor will be required to carry insurance 
of the following kinds:

1. Commercial General Liability coverage at their sole cost and expense with 
limits of not less than $5,000,000 in combined single limits for bodily 
injury and/or property damage per occurrence, and such policies shall 
name the Railroad as an additional insured.

2. Statutory Worker’s Compensation and Employers Liability Insurance with 
limits of not less than $1,000,000, which insurance must contain a waiver
of subrogation against the Railroad and its affiliates.
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3. Commercial automobile liability insurance with limits of not less than 
$1,000,000 combined single limit for bodily injury and/or property 
damage per occurrence, and such policies shall name the Railroad as an 
additional insured.

4. Railroad Protective Liability (RPL) insurance with limits of not less than 
$5,000,000 combined single limit for bodily injury and/or property 
damage per occurrence and an aggregate annual limit of $10,000,000,
which insurance shall satisfy the following additional requirements:

a. The Railroad Protective Insurance Policy must be on the ISO/RIMA 
Form of Railroad Protective Insurance – Insurance Services Office 
(ISO) Form CG 00 35.

b. The Railroad must be the named insured on the Railroad Protective 
Insurance Policy

c. Name and Address of the Contractor must be shown on the 
Declarations page.

d. Description of operations must appear on the Declarations page and 
must match the Project description, including project or contract 
identification numbers.

e. Terrorism Risk Insurance Act (TRIA) coverage must be included.

f. Authorized endorsements must include:

(i). Pollution Exclusion Amendment – CG 28 31, unless using 
form CG 00 35 version 96 and later.

g. Authorized endorsements may include:

(i). Broad form Nuclear Exclusion – IL 00 21
(ii). 30-day Advance Notices of Non-renewal or cancellation
(iii). Required State Cancellation Endorsement
(iv). Quick Reference or Index – CL/IL 240

h. Authorized endorsements may not include:

(i). A Pollution Exclusion Endorsement except CG 28 31
(ii). An Endorsement that excludes TRIA coverage
(iii). An Endorsement that limits or excludes Professional 

Liability coverage
(iv). A Non-Cumulation of Liability or Pyramiding of Limits 

Endorsement
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(v). A Known Injury Endorsement
(vi). A Sole Agent Endorsement
(vii). A Punitive or Exemplary Damages Exclusion
(viii). A ‘Commong Policy Conditions’ Endorsement
(ix). Policies that contain any type of deductible
(x). Any endorsement that is not named in Section 4 (f) or (g) 

above that the Railroad deems unacceptable

5. All insurance companies must be A. M. Best rated A- and Class VII or 
better.

6. Such additional or different insurance as the Railroad may require.

B. Additional Terms:

1. Contractor must submit the original Railroad Protective Liability policy, 
Certificates of Insurance, and all notices and correspondence regarding the 
insurance policy to the contact listed on the Project Summary Sheet.

2. The Contractor may not begin work on the Project until it has received the 
Railroad’s written approval or the required insurance.

C. Insurance policies shall follow the requirements of Subchapter G, Part 646, 
Subpart A of the Federal-Aid Policy Guide issued by the Federal Highway 
Administration on December 9, 1991, including all current amendments.

D. If any part of the work is sublet, similar insurance and evidence thereof in the 
same amounts as required of the Prime Contractor shall be provided by or in 
behalf of the subcontractor to cover his operations.  Endorsements to the Prime 
Contractor's policies specifically naming subcontractors and describing their 
operations will be acceptable for this purpose.

E. All insurance herein before specified shall be carried until all work required to be 
performed under the terms of the contract has been satisfactorily completed 
within the limits of the rights of way of the Railroad as evidenced by the formal 
acceptance by the Department.  Insuring Companies may cancel insurance by 
permission of the Department and Railroad or on thirty (30) days written notice
to the Department and Railroad Insurance Contacts as listed on the Project 
Summary Sheet. 
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XV. FAILURE TO COMPLY:

A. These Special Notes are supplemental and amendatory to the current version of 
the Kentucky Department of Highways' Standard Specifications for Road and 
Bridge Construction and amendments thereof, and where in conflict therewith, 
these Special Notes shall govern.

B. In the event the Contractor violates or fails to comply with any of the 
requirements of these Special Notes:

1. The Railroad Engineer may require that the Contractor vacate Railroad 
property.

2. The Engineer may withhold any and all monies due the Contractor on pay 
estimates.

3. Any such orders shall remain in effect until the Contractor has remedied 
the situation to the satisfaction of the Railroad Engineer and the Engineer.

XVI. PAYMENT FOR COST OF COMPLIANCE:

A. No separate payment will be made for any extra cost incurred on account of 
compliance with these Special Notes.  All such cost shall be included in prices bid 
for other items of the work as specified in the payment items.
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INTRODUCTION
The intent of this document is to guide outside agencies and their Contractors when performing work on, 
over, or with potential to impact CSXT property (ROW). Work plans shall be submitted for review to the
designated CSXT Engineering Representative for all work which presents the potential to affect CSXT 
property or operations; this document shall serve as a guide in preparing these work plans.  All work shall
be performed in a manner that does not adversely impact CSXT operations or safety; as such, the 
requirements of this document shall be strictly adhered to, in addition to all other applicable standards 
associated with the construction.  Applicable standards include, but are not limited to, CSXT Standards 
and Special Provisions, CSXT Insurance Requirements, CSXT Pipeline Occupancy Criteria, as well as
the governing local, county, state and federal requirements. It shall be noted that this document and all 
other CSXT standards are subject to change without notice, and future revisions will be made available at 
the CSXT website: www.csx.com.

I. DEFINITIONS
1. Agency – The project sponsor (i.e. State DOT, Local Agencies, Private Developer, etc.)

2. AREMA – American Railway Engineering and Maintenance-of-Way Association – the North American 
railroad industry standards group. The use of this term shall be in specific reference to the AREMA 
Manual for Railway Engineering.

3. Construction Submission – The Agency or its representative shall submit six (6) sets of plans, supporting 
calculations, and detailed means and methods procedures for the specific proposed activity. All plans,
specifications, and supporting calculations shall be signed/sealed by a Professional Engineer as defined 
below.

4. Controlled Demolition – Removal of an existing structure or subcomponents in a manner that positively 
prevents any debris or material from falling, impacting, or otherwise affecting CSXT employees, 
equipment or property.  Provisions shall be made to ensure that there is no impairment of railroad 
operations or CSXT’s ability to access its property at all times.

5. Contractor – The Agency’s representative retained to perform the project work.

6. Engineer – CSXT Engineering Representative or a GEC authorized to act on the behalf of CSXT.

7. Flagman – A qualified CSXT employee with the sole responsibility to direct or restrict movement of 
trains, at or through a specific location, to provide protection for workers. 

8. GEC – General Engineering Consultant who has been authorized to act on the behalf of CSXT.

9. Horizontal Clearance – Distance measured perpendicularly from centerline of any track to the nearest 
obstruction at any elevation between TOR and the maximum vertical clearance of the track.

10. Professional Engineer – An engineer who is licensed in State or Commonwealth in which the project is to 
occur. All plans, specifications, and supporting calculations shall be prepared by the Licensed Professional 
Engineer and shall bear his/her seal and signature.

11. Potential to Foul – Work having the possibility of impacting CSXT property or operations; defined as one 
or more of the following: 

a. Any activity where access onto CSXT property is required.

b. Any activity where work is being performed on CSXT ROW.

c. Any excavation work adjacent to CSXT tracks or facilities, within the Theoretical Railroad Live 
Load Influence Zone, or where the active earth pressure zone extends within the CSXT property 
limits. 
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d. The use of any equipment where, if tipped and laid flat in any direction (360 degrees) about its 
center pin, can encroach within twenty five feet (25’-0”) of the nearest track centerline.  This is 
based upon the proposed location of the equipment during use, and may be a function of the 
equipment boom length.  Note that hoisting equipment with the potential to foul must satisfy the 
150% factor of safety requirement for lifting capacities.

e. Any work where the scatter of debris, or other materials has the potential to encroach within
twenty five feet (25’-0”) of the nearest track centerline.

f. Any work where significant vibration forces may be induced upon the track structure or existing 
structures located under, over, or adjacent to the track structure.

g. Any other work which poses the potential to disrupt rail operations, threaten the safety of railroad 
employees, or otherwise negatively impact railroad property, as determined by CSXT.

12. ROW – Right of Way; Refers to CSXT Right-of-Way as well as all CSXT property and facilities. This 
includes all aerial space within the property limits, and any underground facilities.

13. Submission Review Period - a minimum of thirty (30) days in advance of start of work. Up to thirty (30)
days will be required for the initial review response. Up to an additional thirty (30) days may be required 
to review any/all subsequent submissions or resubmission.

14. Theoretical Railroad Live Load Influence Zone – A 1½ horizontal to 1 vertical theoretical slope line 
starting 18 inches (1'-6") below top of tie elevation and twelve feet (12'-0") from the centerline of the 
nearest track.

15. TOR – Top of Rail.  This is the base point for clearance measurements.  It refers to the crown (top) of the 
steel rail; the point where train wheels bear on the steel rails.

16. Track Structure – All load bearing elements which support the train.  This includes, but is not limited to, 
the rail, ties, appurtenances, ballast, sub-ballast, embankment, retaining walls, and bridge structures.

17. Vertical Clearance – Distance measured from TOR to the lowest obstruction within six feet (6’-0”) of the 
track centerline, in either direction.
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II. GENERAL SUBMISSION REQUIREMENTS
A. A construction work plan is required to be submitted by the Agency or its Contractor, for review and 

acceptance, prior to accessing or performing any work with Potential to Foul.

B. The Agency or its representative shall submit six (6) sets of plans, specifications, supporting calculations, 
and detailed means and methods procedures for the specific proposed work activity. 

C. Construction submissions shall include all information relevant to the work activity, and shall clearly and 
concisely explain the nature of the work, how it is being performed, and what measures are being taken to 
ensure that railroad property and operations are continuously maintained.

D. All construction plans shall include a map of the work site, depicting the CSXT tracks, the CSXT right of 
way, proposed means of access, proposed locations for equipment and material staging (dimensioned from 
nearest track centerline), as well as all other relevant project information.  An elevation drawing may also 
be necessary in order to depict clearances or other components of the work.

E. Please note that CSXT will not provide pricing to individual contractors involved in bidding projects.  
Bidding contractors shall request information from the agency and not CSXT.

F. The Contractor shall install a geotextile fabric ballast protection system to prevent construction or 
demolition debris and fines from fouling ballast. The geotextile ballast protection system shall be installed 
and maintained by the Contractor to the satisfaction of the Engineer.

G. The Engineer shall be kept aware of the construction schedule.  The Contractor shall provide timely 
communication to the Engineer when scheduling the work such that the Engineer may be present during the 
work.  The Contractor’s schedule shall not dictate the work plan review schedule, and flagging shall not be 
scheduled prior to receipt of an accepted work plan.

H. At any time during construction activities, the Engineer may require revisions to the previously approved 
procedures to address weather, site conditions or other circumstances that may create a potential hazard to rail 
operations or CSXT facilities. Such revisions may require immediate interruption or termination of ongoing 
activities until such time the issue is resolved to the Engineer’s satisfaction. CSXT and its GEC shall not be 
responsible for any additional costs or time claims associated with such revisions.

I. Blasting will not be permitted to demolish a structure over or within CSXT’s right-of-way.  When blasting 
off of CSXT property but with Potential to Foul, vibration monitoring, track settlement surveying, and/or 
other protective measures may be required as determined by the Engineer.

J. Blasting is not permitted adjacent to CSXT right-of-way without written approval from the Chief Engineer, 
CSXT.

K. Mechanical and chemical means of rock removal must be explored before blasting is considered. If written 
permission for the use of explosives is granted, the Agency or Contractor must submit a work plan 
satisfying the following requirements:

1. Blasting shall be done with light charges under the direct supervision of a responsible officer or 
employee of the Agency or Contractor.

2. Electronic detonating fuses shall not be used because of the possibility of premature explosions 
resulting from operation of two-way train radios.

3. No blasting shall be done without the presence of an authorized representative of CSXT. Advance 
notice to the Engineer is required to arrange for the presence of an authorized CSXT representative 
and any flagging that CSXT may require.

4. Agency or Contractor must have at the project site adequate equipment, labor and materials, and 
allow sufficient time, to clean up debris resulting from the blasting and correct any misalignment of 
tracks or other damage to CSXT property resulting from the blasting. Any corrective measures 
required must be performed as directed by the Engineer at the Agency’s or Contractor’s expense 
without any delay to trains. If Agency’s or Contractor’s actions result in the delay of any trains 
including passenger trains, the Agency or Contractor shall bear the entire cost thereof.
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5. The Agency or Contractor may not store explosives on CSXT property.

6. At any time during blasting activities, the Engineer may require revisions to the previously approved 
procedures to address weather, site conditions or other circumstances that may create a potential 
hazard to rail operations or CSXT facilities. Such revisions may require immediate interruption or 
termination of ongoing activities until such time the issue is resolved to the Engineer’s satisfaction. 
CSXT and its GEC shall not be responsible for any additional costs or time claims associated with 
such revisions.

III. HOISTING OPERATIONS
A. All proposed hoisting operations with Potential to Foul shall be submitted in accordance with the 

following:

1. A plan view drawing shall depict the work site, the CSXT track(s), the proposed location(s) of the 
lifting equipment, as well as the proposed locations for picking, any intermediate staging, and setting 
the load(s).  All locations shall be dimensioned from centerline of the nearest track.  Crane locations 
shall also be dimensioned from a stationary point at the work site for field confirmation.

2. Computations showing the anticipated weight of all picks. Computations shall be made based upon
the field-verified plans of the existing structure. Pick weights shall account for the weight of
concrete rubble or other materials attached to the component being removed; this includes the 
weight of subsequent rigging devices/components. Rigging components shall be sized for the 
subsequent pick weight.

3. All lifting equipment, rigging devices, and other load bearing elements shall have a rated (safe 
lifting) capacity that is greater than or equal to 150% of the load it is carrying, as a factor of safety.  
Supporting calculations shall be furnished to verify the minimum capacity requirement is maintained 
for the duration of the hoisting operation.

4. Dynamic hoisting operations are prohibited when carrying a load with the Potential to Foul.  Cranes 
or other lifting equipment shall remain stationary during lifting.  (i.e. no moving picks).

5. For lifting equipment, the manufacturer’s capacity charts, including crane, counterweight, maximum 
boom angle, and boom nomenclature is to be submitted.

6. A schematic rigging diagram must be provided to clearly call out each rigging component from 
crane hook to the material being hoisted. Copies of catalog or information sheets shall be provided 
to verify rigging weights and capacities.

7. For built-up rigging devices, the contractor shall submit the following:

i. Details of the device, calling out material types, sizes, connections and other properties.

ii. Load test certification documents and/or design computations bearing the seal and 
signature of a Professional Engineer.  Load test shall be performed in the configuration of 
its intended use as part of the subject demolition procedure.

iii. Copies of the latest inspection reports of the rigging device.  The device shall be 
inspected within one (1) calendar year of the proposed date for use.

8. A detail shall be provided showing the crane outrigger setup, including dimensions from adjacent 
slopes or facilities.  The detail shall indicate requirements for bearing surface preparation, including 
material requirements and compaction efforts. As a minimum, outriggers and/or tracks shall bear on 
mats, positioned on level material with adequate bearing capacity.

9. A complete written narrative that describes the sequence of events, indicating the order of lifts and 
any repositioning or re-hitching of the crane(s).
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IV. DEMOLITION PROCEDURE
A. The Agency or its Contractor shall submit a detailed procedure for a controlled demolition of any structure 

on, over, or adjacent to the ROW. The controlled demolition procedure must be approved by the Engineer 
prior to beginning work on the project.

B. Existing Condition of structure being demolished:

1. The Contractor shall submit as-built plans for the structure(s) being demolished. 

2. If as-built plans are unavailable, the Contractor shall perform an investigation of the structure, 
including any foundations, substructures, etc. The field measurements are to be made under the 
supervision of the Professional Engineer submitting the demolition procedure. Findings shall be 
submitted as part of the demolition means and methods submittal for review by the Engineer. 

3. Any proposed method for temporary stabilization of the structure during the demolition shall be 
based on the existing plans or investigative findings, and submitted as part of the demolition means 
and methods for review by the Engineer.

C. Demolition work plans shall include a schematic plan depicting the proposed locations of the following, at 
various stages of the demolition:

1. All cranes and equipment, calling out the operating radii.  

2. All proposed access and staging locations with all dimensions referenced from the center line of the 
nearest track.

3. Proposed locations for stockpiling material or locations for truck loading.

4. The location, with relevant dimensions, of all tracks, other railroad facilities; wires, poles, adjacent 
structures, or buried utilities that could be affected, showing that the proposed lifts are clear of these 
obstructions. 

5. Note that no crane or equipment may be set on the CSXT rails or track structure and no material 
may be dropped on CSXT property.

D. Demolition submittal shall also include the following information:

1. All hoisting details, as dictated by Section III of this document. 

2. A time schedule for each of the various stages must be shown as well as a schedule for the entire 
lifting procedure. The proposed time frames for all critical subtasks (i.e., torch/saw cutting various 
portions of the superstructure or substructure, dismantling splices, installing temporary bracing, etc.) 
shall be furnished so that the potential impact(s) to CSXT operations may be assessed and eliminated 
or minimized.

3. The names and experience of the key Contractor personnel involved in the operation shall be 
included in the Contractor’s means and methods submission.

4. Design and supporting calculations shall be prepared, signed, and sealed by the Professional 
Engineer for items including the temporary support of components or intermediate stages shall be 
submitted for review. A guardrail will be required to be installed in a track in the proximity of
temporary bents or shoring towers, when located within twelve feet (12’-0”) from the centerline of
the track. The guardrail will be installed by CSXT forces, at the expense of the Agency or its 
contractor.

E. Girders or girder systems shall be stable at all times during demolition. Temporary bracing shall be 
provided at the piers, abutments, or other locations to resist overturning and/or buckling of the member(s).  
The agency shall submit a design and details of the proposed temporary bracing system, for review by the 
Engineer. Lateral wind forces for the temporary conditions shall be considered in accordance with 
AREMA, Chapter 8, Section 28.6.2.  The minimum lateral wind pressure shall be fifteen pounds per square 
foot (15 psf).
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F. Existing, obsolete, bridge piers shall be removed to a minimum of three feet (3'-0") below the finished 
grade, final ditch line invert, or as directed by the Engineer.

G. A minimum quantity of twenty five (25) tons of CSXT approved granite track ballast may be required to be 
furnished and stockpiled on site by the Contractor, or as directed by the Engineer.

H. The use of acetylene gas is prohibited for use on or over CSXT property.  Torch cutting shall be performed 
utilizing other materials such as propane.

I. CSXT’s tracks, signals, structures, and other facilities shall be protected from damage during demolition of 
existing structure or replacement of deck slab.

J. Demolition Debris Shield

1. On-track or ground-level debris shields (such as crane mats) are prohibited for use by CSXT.

2. Demolition Debris Shield shall be installed prior to the demolition of the bridge deck or other
relevant portions of the structure. The demolition debris shield shall be erected from the underside 
of the bridge over the track area to catch all falling debris.  The debris shield shall not be the primary 
means of debris containment.

i. The demolition debris shield design and supporting calculations, all signed/sealed by a 
Professional Engineer, shall be submitted for review and acceptance.

ii. The demolition debris shield shall have a minimum design load of 50 pounds per square 
foot (50 psf) plus the weight of the equipment, debris, personnel, and all other loads.

iii. The Contractor shall verify the maximum particle size and quantity of the demolition 
debris generated during the procedure does not exceed the shield design loads.  Shield 
design shall account for loads induced by particle impact; however the demolition 
procedure shall be such that impact forces are minimized. The debris shield shall not be 
the primary means of debris containment.

iv. The Contractor shall include installation/removal means and methods for the demolition 
debris shield as part of the proposed Controlled Demolition procedure submission.

v. The demolition debris shield shall provide twenty three feet (23'-0") minimum vertical 
clearance, or maintain the existing vertical clearance if the existing clearance is less than 
twenty three feet (23'-0").

vi. Horizontal clearance to the centerline of the track should not be reduced unless approved 
by the Engineer.

vii. The Contractor shall clean the demolition debris shield daily or more frequently as 
dictated either by the approved design parameters or as directed by the Engineer.

K. Vertical Demolition Debris Shield 

1. This type of shield may be required for substructure removals in close proximity to CSXT track and 
other facilities, as determined by the Engineer.

2. The Agency or its Contractor shall submit detailed plans with detailed calculations, prepared, signed,
and sealed by a Professional Engineer, of the protection shield.
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V. ERECTION PROCEDURE
A. The Agency or its Contractor shall submit a detailed procedure for erection of a structure with Potential to 

Foul.  The erection procedure must be approved by the Engineer prior to beginning work on the project.

B. Erection work plans shall include a schematic plan depicting the following, at all stages of the construction:

1. All proposed locations of all cranes and equipment, calling out the operating radii.  

2. All proposed access and staging locations with all dimensions referenced from the center line of the 
nearest track.

3. All proposed locations for stockpiling material or locations for truck loading. 

4. The location, with relevant dimensions, of all tracks, other railroad facilities; wires, poles, adjacent 
structures, or buried utilities that could be affected, showing that the proposed lifts are clear of these 
obstructions.

C. No crane or equipment may be set on the CSXT rails or track structure and no material may be dropped on 
CSXT property.

D. For erection of a structure over the tracks, the following information shall be submitted for review and 
acceptance by the Engineer, at least thirty (30) days prior to erection:

1. As-built beam seat elevations – field surveyed upon completion of pier/abutment construction.

2. Current Top of Rail (TOR) elevations – field measured at the time of as-built elevation collection.

3. Computations verifying the anticipated minimum vertical clearance in the final condition which
accounts for all deflection and camber, based upon the current TOR and as-built beam seat 
elevations. The anticipated minimum vertical clearance shall be greater than or equal to that which 
is indicated by the approved plans.  Vertical clearance (see definitions) is measured from TOR to the 
lowest point on the overhead structure at any point within six feet (6’-0”) from centerline of the 
track.  Calculations shall be signed and sealed by a Professional Engineer.

E. Girders or girder systems shall be stable at all times during erection.  No crane may unhook prior to 
stabilizing the beam or girder.

1. Lateral wind forces for the temporary conditions shall be considered in accordance with AREMA, 
Chapter 8, Section 28.6.2.  The minimum lateral wind pressure shall be fifteen pounds per square 
foot (15 psf).

2. Temporary bracing shall be provided at the piers, abutments, or other locations to resist overturning 
and/or buckling of the member(s).  The agency shall submit a design and details of the proposed 
temporary bracing system, for review by the Engineer.

3. Temporary bracing shall not be removed until sufficient lateral bracing or diaphragm members have 
been installed to establish a stable condition.  Supporting calculations, furnished by the Professional 
Engineer, shall confirm the stable condition.

F. Erection procedure submissions shall also include the following information:

1. All hoisting details, as dictated by Section III of this document.

2. A time schedule for each of the various stages must be shown as well as a schedule for the entire 
lifting procedure. The proposed time frames for all critical subtasks (i.e. performing aerial splices, 
installing temporary bracing, installation of diaphragm members, etc.) shall be furnished so that the 
potential impact(s) to CSXT operations may be assessed and eliminated or minimized.

3. The names and experience of the key Contractor personnel involved in the operation shall be 
included in the Contractor’s means and methods submission.
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4. A guardrail will be required to be installed in a track in the proximity of temporary bents or shoring 
towers, when located within twelve feet  (12’-0”) from the centerline of the track. The guardrail will 
be installed by CSXT forces, at the expense of the Agency or its Contractor.

5. Design and supporting calculations prepared by the Professional Engineer for items including the 
temporary support of components or intermediate stages shall be submitted for review. 

VI. TEMPORARY EXCAVATION AND SHORING
A. The Agency or its Contractor shall submit a detailed design and procedure for the installation of a

sheeting/shoring system adjacent to the tracks. Shoring protection shall be provided when excavating with 
Potential to Foul, or as otherwise determined by CSXT. Shoring shall be provided in accordance with the 
AREMA, except as noted below.

B. Shoring may not be required if all of the following conditions are satisfied:

1. The excavation does not encroach within the Theoretical Live Load Influence Zone. Please refer to 
Figure 1. 

2. The track structure is situated on level ground, or in a cut section, and on stable soil.

3. The excavation does not adversely impact the stability of a CSXT facility (i.e. signal bungalow, 
drainage facility, under grade bridge, building, etc), or the stability of any structure on, over, or 
adjacent to CSXT property with potential to foul. 

4. Shoring is not required by any governing federal, state, local or other construction code.

C. Shoring is required when excavating the toe of an embankment.  Excavation of any embankment which 
supports an active CSXT track structure without shoring will not be permitted.

D. Trench boxes are not an acceptable means of shoring.  Trench boxes are prohibited for use on CSXT
property or within the Theoretical Railroad Live Load Influence Zone.

E. Shoring shall be a cofferdam-type, which completely encloses the excavation. However, where justified by 
site or work conditions, partial cofferdams with open sides away from the track may be permissible, as 
determined by the Engineer.

F. Cofferdams shall be constructed using interlocking steel sheet piles, or when approved by the Engineer, 
steel soldier piles with timber lagging. Wales and struts shall be included when dictated by the design.

G. The use of tiebacks can be permissible for temporary shoring systems, when conditions warrant.  Tiebacks 
shall have a minimum clear cover of 6’-0”, measured from the bottom of the rail.  Upon completion of the 
work, tiebacks shall be grouted, cut off, and remain in place.

H. All shoring systems on, or adjacent to CSXT right-of-way, shall be equipped with railings or other fall
protection, compliant with the governing federal, state or local requirements.  Area around pits shall be 
graded to eliminate all potential tripping hazards.

I. Interlocking steel sheet piles shall be used for shoring systems qualifying one or more of the following 
conditions: 

1. Within 18'-0" of the nearest track centerline

2. Within the live load influence zone

3. Within slopes supporting the  track structure

4. As otherwise deemed necessary by the Engineer.

J. Sheet piles qualifying for one or more of the requirements listed in Section VI.I (above) of this document 
shall not be removed. Sheet piles shall be left in place and cut off a minimum of 3'-0" below the finished 
grade, the ditch line invert, or as otherwise directed by the Engineer. The ground shall be backfilled and 
compacted immediately after sheet pile is cut off.
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K. The following design considerations shall be considered when preparing the shoring design package:

1. Shoring shall be designed to resist a vertical live load surcharge of 1,880 lbs. per square foot, in 
addition to active earth pressure. The surcharge shall be assumed to act on a continuous strip, eight 
feet six inches (8'-6") wide. Lateral pressures due to surcharge shall be computed using the strip load 
formula shown in AREMA Manual for Railway Engineering, Chapter 8, Part 20.

2. Allowable stresses in materials shall be in accordance with AREMA Chapter 7, 8, and 15.3.

3. A minimum horizontal clearance of ten feet (10'-0") from centerline of the track to face of nearest 
point of shoring shall be maintained, provided a twelve feet (12'-0") roadbed is maintained with a 
temporary walkway and handrail system.

4. For temporary shoring systems with Potential to Foul, piles shall be plumb under full dead load.  
Maximum deflection at the top of wall, under full live load, shall be as follows:

i. ½ inch for walls within twelve feet (12’-0”) of track centerline (Measured from centerline 
of the nearest track to the nearest point of the supporting structure).

ii. 1 inch for walls located greater than twelve feet (12’-0”) from track centerline

L. Shoring work plans shall be submitted in accordance with Section II of this document, as well as the 
following additional requirements:

1. The work plan shall include detailed drawings of the shoring systems calling out the sizes of all 
structural members, details of all connections.  Both plan and elevation drawings shall be provided, 
calling out dimensions from the face of shoring relative to the nearest track centerline. The elevation 
drawing shall also show the height of shoring, and track elevation in relation to bottom of 
excavation.

2. Full design calculations for the shoring system shall be furnished.

3. A procedure for cutting off the sheet pile, backfilling and restoring the embankment.

VII. TRACK MONITORING
A. When work being performed has the potential to disrupt the track structure, a work plan must be submitted 

detailing a track monitoring program which will serve to monitor and detect both horizontal and vertical 
movement of the CSXT track and roadbed.

B. The program shall specify the survey locations, the distance between the location points, and frequency of 
monitoring before, during, and after construction. CSXT reserves to the right to modify the survey 
locations and monitoring frequency as necessary during the project.

C. The survey data shall be collected in accordance with the approved frequency and immediately furnished to 
the Engineer for analysis.

D. If any movement has occurred as determined by the Engineer, CSXT will be immediately notified. CSXT, 
at its sole discretion, shall have the right to immediately require all contractor operations to be ceased, have 
the excavated area immediately backfilled and/or determine what corrective action is required. Any 
corrective action required by CSXT or performed by CSXT including the monitoring of corrective action of 
the contractor will be at project expense.
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Figure 1: Theoretical Live Load Influence Zone
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South Portsmouth, Lewis Co., KY
KYTC Project No. FD07 068 74738 30C
CSXT Milepost: CA-556.51
CSXT OP No.: KY0276

EXHIBIT D

CONTRACTOR’S ACCEPTANCE

To and for the benefit of the Company, (“Company”) and to induce the Company to 

permit Contractor on or about Company’s property for the purposes of performing work in 

accordance with the Agreement dated ______________, 20__, between the Commonwealth of 

Kentucky Transportation Cabinet, Department of Highways and the Company, Contractor 

hereby agrees to abide by and perform all applicable terms of the Agreement, including, 

particularly Exhibits B and C as included herein.

Contractor:

By:

Name:  

Title:

Date:

D-1
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KYTC BMP Plan for Project PCN ## - ####; Item No. 9-1000.0 

KPDES BMP Plan  Page 1 of 14 

Kentucky Transportation Cabinet 

Highway District 9 

And 

__________________(2), Construction 

Kentucky Pollutant Discharge Elimination System 
Permit KYR10 

Best Management Practices (BMP) plan 

Groundwater protection plan 

For Highway Construction Activities 

For 

Lewis County; KY 8 
Construct a Right Turning Lane approximately 

located between MP 28.7 and 29.0 

Project: PCN ## - ####; Item No. 9-0000.0 
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KYTC BMP Plan for Project PCN ## - ####; Item No. 9-1000.0 

KPDES BMP Plan  Page 2 of 14 
 

Project information   
        Note – (1) = Design    (2) = Construction  (3) = Contractor 
 

1. Owner – Kentucky Transportation Cabinet, District 9 

2. Resident Engineer: (2) 
   

3. Contractor name: (2) 
  Address: (2) 
    

Phone number: (2) 
  Contact: (2) 
  Contractors agent responsible for compliance with the KPDES 
permit requirements (3): 

4. Project Control Number (2) 

5. Route (Address) – KY 8 

6. Latitude/Longitude (project mid-point) – 38/40/11; -83/05/20  

7. County (project mid-point) - Lewis 

8. Project start date (date work will begin): (2) 

9. Projected completion date: (2) 
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KYTC BMP Plan for Project PCN ## - ####; Item No. 9-1000.0 

KPDES BMP Plan  Page 3 of 14 

A. Site description: 

1. Nature of Construction Activity (from letting project description) –
Construct a Right Turning Lane approximately located between MP
28.7 and 29.0

2. Order of major soil disturbing activities (2) and (3)

3. Projected volume of material to be moved – 204 cubic yards

4. Estimate of total project area (acres) – 0.85 acres

5. Estimate of area to be disturbed (acres) – 0.85 acres

6. Post construction runoff coefficient will be included in the project drainage
folder.  Persons needing information pertaining to the runoff coefficient
will contact the resident engineer to request this information.

7. Data describing existing soil condition – None known. & (2)

8. Data describing existing discharge water quality (if any) – None known.
& (2)

9. Receiving water name – Scaffold Lick

10. TMDLs and Pollutants of Concern in Receiving Waters: - Scaffold Lick
does not appear on the KY Division of Water’s 2012 303(d) list of 
impaired waters.  It is also not listed as a Special Use Water by KY 
Division of Water.  There are no TMDLs developed for this stream. 

11. Site map – Project layout sheet plus the erosion control sheets in the
project plans that depict Disturbed Drainage Areas (DDAs) and related
information.   These sheets depict the existing project conditions with
areas delineated by DDA (drainage area bounded by watershed breaks
and right of way limits), the storm water discharge locations (either as a
point discharge or as overland flow) and the areas that drain to each
discharge point.  These plans define the limits of areas to be disturbed
and the location of control measures.  Controls will be either site specific
as designated by the designer or will be annotated by the contractor and
resident engineer before disturbance commences.   The project layout
sheet shows the surface waters and wetlands.

12. Potential sources of pollutants:

LEWIS COUNTY
FD07 068 0008 028-029

Contract ID:  161023
Page 48 of 107



KYTC BMP Plan for Project PCN ## - ####; Item No. 9-1000.0 

KPDES BMP Plan  Page 4 of 14 

The primary source of pollutants is solids that are mobilized during storm 
events.  Other sources of pollutants include oil/fuel/grease from servicing 
and operating construction equipment, concrete washout water, sanitary 
wastes and trash/debris. (3) 

B.  Sediment and Erosion Control Measures: 

1. Plans for highway construction projects will include erosion control sheets
that depict Disturbed Drainage Areas (DDAs) and related information.
These plan sheets will show the existing project conditions with areas
delineated by DDA within the right of way limits, the discharge points and
the areas that drain to each discharge point.  Project managers and
designers will analyze the DDAs and identify Best Management Practices
(BMPs) that are site specific.  The balance of the BMPs for the project will
be listed in the bid documents for selection and use by the contractor on
the project with approval by the resident engineer.

Projects that do not have DDAs annotated on the erosion control sheets 
will employ the same concepts for development and managing BMP 
plans. 

2. Following award of the contract, the contractor and resident engineer will
annotate the erosion control sheets showing location and type of BMPs
for each of the DDAs that will be disturbed at the outset of the project.
This annotation will be accompanied by an order of work that reflects the
order or sequence of major soil moving activities.  The remaining DDAs
are to be designated as “Do Not Disturb” until the contractor and resident
engineer prepare the plan for BMPs to be employed. The initial BMP’s
shall be for the first phase (generally Clearing and Grubbing) and shall be
modified as needed as the project changes phases. The BMP Plan will
be modified to reflect disturbance in additional DDA’s as the work
progresses. All DDA’s will have adequate BMP’s in place before being
disturbed.

3. As DDAs are prepared for construction, the following will be addressed
for the project as a whole or for each DDA as appropriate:

 Construction Access – This is the first land-disturbing activity. As
soon as construction begins, bare areas will be stabilized with
gravel and temporary mulch and/or vegetation.

 At the beginning of the project, all DDAs for the project will be
inspected for areas that are a source of storm water pollutants.
Areas that are a source of pollutants will receive appropriate cover
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KYTC BMP Plan for Project PCN ## - ####; Item No. 9-1000.0 

KPDES BMP Plan  Page 5 of 14 

or BMPs to arrest the introduction of pollutants into storm water.  
Areas that have not been opened by the contractor will be 
inspected periodically (once per month) to determine if there is a 
need to employ BMPs to keep pollutants from entering storm water.  

 Clearing and Grubbing – The following BMP’s will be considered
and used where appropriate.

• Leaving areas undisturbed when possible.
• Silt basins to provide silt volume for large areas.
• Silt Traps Type A for small areas.
• Silt Traps Type C in front of existing   and drop inlets which

are to be saved
• Diversion ditches to catch sheet runoff and carry it to basins

or traps or to divert it around areas to be disturbed.
• Brush and/or other barriers to slow and/or divert runoff.
• Silt fences to catch sheet runoff on short slopes. For longer

slopes, multiple rows of silt fence may be considered.
• Temporary Mulch for areas which are not feasible for the

fore mentioned types of protections.
• Non-standard or innovative methods.

 Cut & Fill and placement of drainage structures  - The BMP Plan
will be modified to show additional BMP’s such as:

• Silt Traps Type B in ditches and/or drainways as they are
completed

• Silt Traps Type C in front of pipes after they are placed
• Channel Lining
• Erosion Control Blanket
• Temporary mulch and/or seeding for areas where

construction activities will be ceased for 21 days or more.
• Non-standard or innovative methods

 Profile and X-Section in place – The BMP Plan will be modified to
show elimination of BMP’s which had to be removed and the
addition of new BMP’s as the roadway was shaped. Probably
changes include:

• Silt Trap Type A, Brush and/or other barriers, Temporary
Mulch, and any other BMP which had to be removed for final 
grading to take place. 

• Additional Silt Traps Type B and Type C to be placed as
final drainage patterns are put in place. 

• Additional Channel Lining and/or Erosion Control Blanket.
• Temporary Mulch for areas where Permanent Seeding and

Protection cannot be done within 21 days. 
• Special BMP’s such as Karst Policy

 Finish Work (Paving, Seeding, Protect, etc.) – A final BMP Plan will
result from modifications during this phase of construction.
Probably changes include:
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KYTC BMP Plan for Project PCN ## - ####; Item No. 9-1000.0 

KPDES BMP Plan  Page 6 of 14 
 

• Removal of Silt Traps Type B from ditches and drainways if 
they are protected with other BMP’s which are sufficient to 
control erosion, i.e. Erosion Control Blanket or Permanent 
Seeding and Protection on moderate grades. 

• Permanent Seeding and Protection 
• Placing Sod 
• Planting trees and/or shrubs where they are included in the 

project 
 BMP’s including Storm Water Management Devices such as 

velocity dissipation devices and Karst policy BMP’s to be installed 
during construction to control the pollutants in storm water 
discharges that will occur after construction has been completed 
are  :    None. 

C. Other Control Measures 

1. No solid materials, including building materials, shall be discharged to 
waters of the commonwealth, except as authorized by a Section 404 
permit. 

2. Waste Materials 
 

All waste materials that may leach pollutants (paint and paint containers, 
caulk tubes, oil/grease containers, liquids of any kind, soluble materials, etc.) 
will be collected and stored in appropriate covered waste containers.  Waste 
containers shall be removed from the project site on a sufficiently frequent 
basis as to not allow wastes to become a source of pollution. All personnel 
will be instructed regarding the correct procedure for waste disposal. Wastes 
will be disposed in accordance with appropriate regulations.  Notices stating 
these practices will be posted in the office. 

3. Hazardous Waste 
 

All hazardous waste materials will be managed and disposed of in the 
manner specified by local or state regulation.  The contractor shall notify the 
Resident Engineer if there any hazardous wastes being generated at the 
project site and how these wastes are being managed. Site personnel will be 
instructed with regard to proper storage and handling of hazardous wastes 
when required.  The Transportation Cabinet will file for generator, registration 
when appropriate, with the Division of Waste Management and advise the 
contractor regarding waste management requirements. 

4. Spill Prevention 
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The following material management practices will be used to reduce the risk of 
spills or other exposure of materials and substances to the weather and/or runoff. 

 Good Housekeeping:

The following good housekeeping practices will be followed onsite during the 
construction project. 

• An effort will be made to store only enough product required to do the
job

• All materials stored onsite will be stored in a neat, orderly manner in
their appropriate containers and, if possible, under a roof or other
enclosure

• Products will be kept in their original containers with the original
manufacturer’s label

• Substances will not be mixed with one another unless recommended
by the manufacturer

• Whenever possible, all of the product will be used up before disposing
of the container

• Manufacturers’ recommendations for proper use and disposal will be
followed

• The site contractor will inspect daily to ensure proper use and disposal
of materials onsite

 Hazardous Products:

These practices will be used to reduce the risks associated with any and all 
hazardous materials. 

• Products will be kept in original containers unless they are not
resealable

• Original labels and material safety data sheets (MSDS) will be
reviewed and retained

• Contractor will follow procedures recommended by the manufacturer
when handling hazardous materials

• If surplus product must be disposed of, manufacturers’ or state/local
recommended methods for proper disposal will be followed

The following product-specific practices will be followed onsite: 

 Petroleum Products:

Vehicles and equipment that are fueled and maintained on site will be monitored 
for leaks, and receive regular preventative maintenance to reduce the chance of 
leakage.  Petroleum products onsite will be stored in tightly sealed containers, 
which are clearly labeled and will be protected from exposure to weather. 
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The contractor shall prepare an Oil Pollution Spill Prevention Control and 
Countermeasure plan when the project that involves the storage of petroleum 
products in 55 gallon or larger containers with a total combined storage capacity 
of 1,320 gallons.  This is a requirement of 40 CFR 112. 
 
This project (will / will not) (3) have over 1,320 gallons of petroleum products with 
a total capacity, sum of all containers 55 gallon capacity and larger.  
 

 Fertilizers: 
 
Fertilizers will be applied at rates prescribed by the contract, standard 
specifications or as directed by the resident engineer.  Once applied, fertilizer will 
be covered with mulch or blankets or worked into the soil to limit exposure to 
storm water.  Storage will be in a covered shed.  The contents of any partially 
used bags of fertilizer will be transferred to a sealable plastic bin to avoid spills. 
 

 Paints: 
 
All containers will be tightly sealed and stored indoors or under roof when not 
being used.  Excess paint or paint wash water will not be discharged to the 
drainage or storm sewer system but will be properly disposed of according to 
manufacturers’ instructions or state and local regulations. 
 

 Concrete Truck Washout: 
 
Concrete truck mixers and chutes will not be washed on pavement, near storm 
drain inlets, or within 75 feet of any ditch, stream, wetland, lake, or sinkhole. 
Where possible, excess concrete and wash water will be discharged to areas 
prepared for pouring new concrete, flat areas to be paved that are away from 
ditches or drainage system features, or other locations that will not drain off site. 
Where this approach is not possible, a shallow earthen wash basin will be 
excavated away from ditches to receive the wash water 
 

 Spill Control Practices 
 
In addition to the good housekeeping and material management practices 
discussed in the previous sections of this plan, the following practices will be 
followed for spill prevention and cleanup: 
 

• Manufacturers’ recommended methods for spill cleanup will be clearly 
posted. All personnel will be made aware of procedures and the location 
of the information and cleanup supplies. 

• Materials and equipment necessary for spill cleanup will be kept in the 
material storage area.  Equipment and materials will include as 
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appropriate, brooms, dust pans, mops, rags, gloves, oil absorbents, sand, 
sawdust, and plastic and metal trash containers.  

• All spills will be cleaned up immediately after discovery.
• The spill area will be kept well ventilated and personnel will wear

appropriate protective clothing to prevent injury from contract with a
hazardous substance.

• Spills of toxic or hazardous material will be reported to the appropriate
state/local agency as required by KRS 224 and applicable federal law.

• The spill prevention plan will be adjusted as needed to prevent spills from
reoccurring and improve spill response and cleanup.

• Spills of products will be cleaned up promptly.  Wastes from spill clean up
will be disposed in accordance with appropriate regulations.

D. Other State and Local Plans 
This BMP plan shall include any requirements specified in sediment and erosion 
control plans, storm water management plans or permits that have been 
approved by other state or local officials.  Upon submittal of the NOI, other 
requirements for surface water protection are incorporated by reference into and 
are enforceable under this permit (even if they are not specifically included in this 
BMP plan).  This provision does not apply to master or comprehensive plans, 
non-enforceable guidelines or technical guidance documents that are not 
identified in a specific plan or permit issued for the construction site by state or 
local officials. None. 

E. Maintenance 

1. The BMP plan shall include a clear description of the maintenance
procedures necessary to keep the control measures in good and effective
operating condition.

• Maintenance of BMPs during construction shall be a result of weekly and
post rain event inspections with action being taken by the contractor to
correct deficiencies.

• Post Construction maintenance will be a function of normal highway
maintenance operations. Following final project acceptance by the
cabinet, district highway crews will be responsible for identification and
correction of deficiencies regarding ground cover and cleaning of storm
water BMPs. The project manager shall identify any BMPs that will be for
the purpose of post construction storm water management with specific
guidance for any non-routine maintenance. None.
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F. Inspections 

Inspection and maintenance practices that will be used to maintain erosion and 
sediment controls: 

 All erosion prevention and sediment control measures will be inspected
at least once each week and following any rain of one-half inch or
more.

 Inspections will be conducted by individuals that have successfully 
completed the KEPSC-RI course as required by Section 213.02.02 of 
the Standard Specifications for Road and Bridge Construction, current 
edition.

 Inspection reports will be written, signed, dated, and kept on file.
 Areas at final grade will be seeded and mulched within 14 days.
 Areas that are not at final grade where construction has ceased for a

period of 21 days or longer and soil stock piles shall receive temporary
mulch no later than 14 days from the last construction activity in that
area.

 All measures will be maintained in good working order; if a repair is
necessary, it will be initiated within 24 hours of being reported.

 Built-up sediment will be removed from behind the silt fence before it
has reached halfway up the height of the fence.

 Silt fences will be inspected for bypassing, overtopping, undercutting,
depth of sediment, tears, and to ensure attachment to secure posts.

 Sediment basins will be inspected for depth of sediment, and built-up
sediment will be removed when it reaches 70 percent of the design
capacity and at the end of the job.

 Diversion dikes and berms will be inspected and any breaches
promptly repaired. Areas that are eroding or scouring will be repaired
and re-seeded / mulched as needed.

 Temporary and permanent seeding and mulching will be inspected for
bare spots, washouts, and healthy growth. Bare or eroded areas will
be repaired as needed.

 All material storage and equipment servicing areas that involve the
management of bulk liquids, fuels, and bulk solids will be inspected
weekly for conditions that represent a release or possible release of
pollutants to the environment.

G.  Non – Storm Water discharges 

It is expected that non-storm water discharges may occur from the site during the 
construction period. Examples of non-storm water discharges include: 
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 Water from water line flushings. 
 Water form cleaning concrete trucks and equipment. 
 Pavement wash waters (where no spills or leaks of toxic or hazardous 

materials have occurred). 
 Uncontaminated groundwater and rain water (from dewatering during 

excavation). 
 

All non-storm water discharges will be directed to the sediment basin or to a filter 
fence enclosure in a flat vegetated infiltration area or be filtered via another 
approved commercial product. 
 

H. Groundwater Protection Plan (3) 
 
This plan serves as the groundwater protection plan as required by 401 KAR 
5:037.  
 
 Contractors statement: (3) 

 
The following activities, as enumerated by 401 KAR 5:037 Section 2 that require 
the preparation and implementation of a groundwater protection plan, will or may 
be may be conducted as part of this construction project: 
  
_____ 2.  (e) land treatment or land disposal of a pollutant; 
 
_____ 2. (f) Storing, …, or related handling of hazardous waste, solid waste or 
special waste, …, in tanks, drums, or other containers, or in piles, (This does not 
include wastes managed in a container placed for collection and removal of 
municipal solid waste for disposal off site); 
 
_____ 2. (g) …. Handling of materials in bulk quantities (equal or greater than 55 
gallons or 100 pounds net dry weight transported held in an individual container) 
that, if released to the environment, would be a pollutant; 
 
_____ 2. (j) Storing or related handling of road oils, dust suppressants, …., at a 
central location; 
 
_____ 2. (k) Application or related handling of road oils, dust suppressants or 
deicing materials, (does not include use of chloride-based deicing materials 
applied to roads or parking lots); 
 
_____ 2. (m) Installation, construction, operation, or abandonment of wells, bore 
holes, or core holes, (this does not include bore holes for the purpose of 
explosive demolition); 
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Or, check the following only if there are no qualifying activities 
 
_____ There are no activities for this project as listed in 401 KAR 5:037 Section 2 
that require the preparation and implementation of a groundwater protection plan. 
 
The contractor is responsible for the preparation of a plan that addresses the  
 
401 KAR 5:037 Section 3. (3) Elements of site specific groundwater protection 
plan: 
 

(a) General information about this project is covered in the Project 
information; 

(b) Activities that require a groundwater protection plan have been 
identified above; 

(c) Practices that will protect groundwater from pollution are 
addressed in section C. Other control measures. 

(d) Implementation schedule – all practices required to prevent 
pollution of groundwater are to be in place prior to conducting 
the activity; 

(e) Training is required as a part of the ground water protection 
plan.  All employees of the contractor, sub-contractor and 
resident engineer personnel will be trained to understand the 
nature and requirements of this plan as they pertain to their job 
function(s).  Training will be accomplished within one week of 
employment and annually thereafter.  A record of training will be 
maintained by the contractor with a copy provide to the resident 
engineer. 

(f) Areas of the project and groundwater plan activities will be 
inspected as part of the weekly sediment and erosion control 
inspections 

(g) Certification (see signature page.)  
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Contractor and Resident Engineer Plan certification 
 
The contractor that is responsible for implementing this BMP plan is identified in the 
Project Information section of this plan.  
 
The following certification applies to all parties that are signatory to this BMP plan: 
 
I certify under penalty of law that this document and all attachments were prepared under my 
direction or supervision in accordance with a system designed to assure that qualified personnel 
properly gathered and evaluated the information submitted.  Based on my inquiry of the person or 
persons who manage the system, or those persons directly responsible for gathering the 
information, the information submitted is, to the best of my knowledge and belief, true, accurate, 
and complete.  I am aware that there are significant penalties for submitting false information, 
including the possibility of fine and imprisonment for knowing violations. Further, this plan 
complies with the requirements of 401 KAR 5:037. By this certification, the undersigned state that 
the individuals signing the plan have reviewed the terms of the plan and will implement its 
provisions as they pertain to ground water protection. 
 
Resident Engineer and Contractor Certification: 
 
(2) Resident Engineer signature 
 
Signed __________________title______________,   _____________________ 

    Typed or printed name2                                           signature 
 

 
(3) Signed __________________title______________,   _____________________ 
             Typed or printed name1                                                    signature 
 
 
 

1. Contractors Note: to be signed by a person who is the owner, a responsible 
corporate officer, a general partner or the proprietor or a person designated to 
have the authority to sign reports by such a person in accordance with 401 
KAR 5:060 Section 9. This delegation shall be in writing to: Manager, Surface 
Water Permits Branch, Division of Water, 200 Fair Oaks, Frankfort, Kentucky 
40601. Reference the Project Control Number (PCN), KYTC Item No., and 
KPDES number when one has been issued.  

2. KyTC note: to be signed by the Chief District Engineer or a person 
designated to have the authority to sign reports by such a person (usually the 
resident engineer) in accordance with 401 KAR 5:060 Section 9. This 
delegation shall be in writing to: Manager, Surface Water Permits Branch, 
Division of Water, 200 Fair Oaks, Frankfort, Kentucky 40601. Reference the 
Project Control Number (PCN), KYTC Item No., and KPDES number when 
one has been issued. 

LEWIS COUNTY
FD07 068 0008 028-029

Contract ID:  161023
Page 58 of 107



KYTC BMP Plan for Project PCN ## - ####; Item No. 9-1000.0 

KPDES BMP Plan  Page 14 of 14 
 

Sub-Contractor Certification 
 
The following sub-contractor shall be made aware of the BMP plan and responsible for 
implementation of BMPs identified in this plan as follows: 
 
 
Subcontractor  
 
 Name: 
 Address: 
 Address: 
 
 Phone: 
 
The part of BMP plan this subcontractor is responsible to implement is: 
 
 
 
 
 
 
 
 
 
 
I certify under penalty of law that I understand the terms and conditions of the general 
Kentucky Pollutant Discharge Elimination System permit that authorizes the storm water 
discharges, the BMP plan that has been developed to manage the quality of water to be 
discharged as a result of storm events associated with the construction site activity and 
management of non-storm water pollutant sources identified as part of this certification. 
 
 
Signed __________________title______________,   _____________________ 
             Typed or printed name1                                                   signature 
 

1. Sub Contractor Note: to be signed by a person who is the owner, a 
responsible corporate officer, a general partner or the proprietor or a person 
designated to have the authority to sign reports by such a person in 
accordance with 401 KAR 5:060 Section 9. This delegation shall be in writing 
to: Manager, Surface Water Permits Branch, Division of Water, 200 Fair 
Oaks, Frankfort, Kentucky 40601.   Reference the Project Control Number 
(PCN), KYTC Item No., and KPDES number when one has been issued. 

 

LEWIS COUNTY
FD07 068 0008 028-029

Contract ID:  161023
Page 59 of 107



SPECIAL NOTE  
 

KPDES Stormwater Permit 
eNOI Process 

 
Lewis County; KY 8 

Construct a Right Turning Lane approximately located 
between MP 28.7 and 29.0 

 
Notices of Intent for obtaining coverage under the Kentucky 
Pollutant Discharge Elimination System (KPDES) General 
Permit for Stormwater Discharges Associated with 
Construction Activities (KYR10) should be submitted 
electronically using their form (eNOI) which is located at the 
following link: 
https://dep.gateway.ky.gov/eForms/default.aspx?FormID=7. 
 
The eNOI for this project has been initiated by the District 9 
KYTC Project Development Branch and can be retrieved for 
completion using the following transaction ID number: 
 
49e8d134-567e-4f9d-95e4-d7cfe4513136 
 
Please be advised that the eNOI will be completed and 
submitted by District 9 personnel at some time after the 
project is let to construction and that no earth-disturbing 
activities can occur on the project until an official approval is 
obtained from the Kentucky Division of Water.   

 
If there are any questions regarding this note, please contact David Waldner, 
Director, Division of Environmental Analysis, TCOB, 200 Mero Street, Frankfort, 
KY  40622, Phone: (502) 564-7250. 
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PART II 
 

SPECIFICATIONS AND STANDARD DRAWINGS 
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SPECIFICATIONS REFERENCE 
 
Any reference in the plans or proposal to previous editions of the Standard Specifications 
for Road and Bridge Construction and Standard Drawings are superseded by Standard 
Specifications for Road and Bridge Construction, Edition of 2012 and Standard 
Drawings, Edition of 2016. 
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Supplemental Specifications to the
Standard Specifications for Road and Bridge Construction, 2012 Edition

Effective with the April 29, 2016 Letting

Subsection: 101.03 DEFINITIONS
Revision: Add the following Definitions to this section:

Superpave Mix Design Technologist (SMDT) - An inspector qualified by the KYTC to 
submit, adjust, or approve asphalt mix designs.

Superpave Plant Technologist (SPT) - An inspector qualified by the KYTC to perform 
routine inspection and process control, acceptance, or verification testing on asphalt mixtures.

Subsection: 102.15 Process Agent.
Revision: Replace the 1st paragraph with the following:                                                                                 

Every corporation doing business with the Department shall submit evidence of compliance 
with KRS Sections 14A.4-010, 271B.11-010, 271B.11-070, 271B.11-080, 271B.5-010 and 
271B.16-220, and file with the Department the name and address of the process agent upon 
whom process may be served.                                                                                                          

Subsection: 105.13 Claims Resolution Process.
Revision: Delete all references to TC 63-34 and TC 63-44 from the subsection as these forms are no 

longer available through the forms library and are forms generated within the AASHTO 
SiteManager software.

Subsection: 108.01 Subcontracting of Contract.
Revision: Replace the section with the following:

Do not subcontract, sell, transfer, assign, or otherwise dispose of the Contract or any portion of 
the Contract or Contracts, or of the right, title, or interest therein, without the Engineer’s 
written consent.  If the Contractor chooses to subcontract any portion of the Contract, a written 
request to sublet work must be submitted on the Subcontract Request (TC 63-35) form for the 
Engineer’s approval. When directed by the Engineer, submit a certified copy of the actual 
subcontract agreement executed between the parties.

The Engineer will allow the Contractor to subcontract a portion, but the Contractor must 
perform with his own organization work amounting to no less than 30 percent of the total 
Contract cost. The Engineer will not allow any subcontractor to exceed the percentage to be 
performed by the Contractor and will require the Contractor to maintain a supervisory role over 
the entire project.

Do not allow any subcontractor to further subcontract any portion of the work without
obtaining written consent from the Engineer. When the Engineer gives such consent, the first
tier subcontractor may further subcontract a portion of his work not to exceed 50 percent of the
work originally subcontracted to him by the Contractor. Do not allow any second tier
subcontractor to subcontract any portion of the work.  

Extra work performed by subcontractors in accordance with Section 109 will not be utilized in 
the computation of total dollar amount subcontracted. Subcontract percentages are based upon 
the original contract amount.

Payment to subcontractors for satisfactory performance of their work or materials supplied must
be made within 7 calendar days from receipt of payment from the Engineer.  Upon request by 
the Engineer, provide proof that payment has been made to the subcontractor within the 7 
calendar days.  Progress payments may be withheld for failure to comply with this request

1
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The Engineer’s written consent to subcontract, assign, or otherwise dispose of any portion of 
the Contract does not, under any circumstances, relieve the Contractor or the surety of their 
respective liabilities and obligations under the Contract.  The Engineer will make transactions 
only with the Contractor.  The Engineer will recognize subcontractors only in the similar 
capacity of employees or workers of the Contractor who are subject to the same requirements as
to character and competence as specified in Subsection 108.06.

Lease agreements are acceptable on Department projects.  No additional paperwork is needed 
when equipment is rented from a commercial rental company unless the leased equipment 
comes with an operator.  In these circumstances, payroll records for the operator of the leased 
equipment must be maintained and submitted by the contractor in accordance with Department 
policy.

Lease agreements between contractors that involve equipment only will require the submittal of 
a TC 63-71 Department Equipment Rental Form. If a Contractor is found to be in violation of 
these requirements, the Engineer reserves the right to withhold payment for the work which 
was performed in violation of these requirements. This provision does not include the lease or 
use of equipment from a corporation or company wholly owned by the Contractor. The 
Contractor shall not use equipment in the performance of the Contract to which title is not held 
by the Contractor or an approved subcontractor without a submitted lease agreement.

If a public official has provided a documented Declaration of Emergency, then the Engineer 
may verbally waive the requirement of submitting a TC 63-71 Department Equipment Rental 
Form until the situation has ended.  After the emergency situation ends, immediately remove 
the equipment from the project or submit a completed TC 63-71 Department Equipment Rental 
Form to the Engineer.

Subsection: 108.03 Preconstruction Conference.
Revision: Replace 8) Staking with the following:                                                                                            

8) Staking (designated by a Professional Engineer or Land Surveyor licensed in the 
Commonwealth of Kentucky.

Subsection: 109.07.02 Fuel.
Revise item Crushed Aggregate Used for Embankment Stabilization to the following:                 
Crushed Aggregate                                                                                          
     Used for Stabilization of Unsuitable Materials
     Used for Embankment Stabilization
Delete the following item from the table.                                                                                         
Crushed Sandstone Base (Cement Treated)

Subsection: 110.02 Demobilization.
Revision: Replace the first part of the first sentence of the second paragraph with the following:                 

Perform all work and operations necessary to accomplish final clean-up as specified in the first 
paragraph of Subsection 105.12;

Subsection: 112.03.12 Project Traffic Coordinator (PTC).
Revision: Replace the last paragraph of this subsection with the following:                                                   

Ensure the designated PTC has sufficient skill and experience to properly perform the task 
assigned and has successfully completed the qualification courses.

Revision:

2
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Subsection: 112.04.18 Diversions (By-Pass Detours).
Revision: Insert the following sentence after the 2nd sentence of this subsection.                                          

The Department will not measure temporary drainage structures for payment when the contract 
documents provide the required drainage opening that must be maintained with the diversion. 
The temporary drainage structures shall be incidental to the construction of the diversion. If the 
contract documents fail to provide the required drainage opening needed for the diversion, the 
cost of the temporary drainage structure will be handled as extra work in accordance with 
section 109.04. 

Subsection: 201.03.01 Contractor Staking.
Revision: Replace the first paragraph with the following:  Perform all necessary surveying under the 

general supervision of a Professional Engineer or Land Surveyor licensed  in the 
Commonwealth of Kentucky.

Subsection: 201.04.01 Contractor Staking.
Revision: Replace the last sentence of the paragraph with the following:  Complete the general layout of 

the project under the supervision of a Professional Engineer or Land Surveyor licensed in the 
Commonwealth of Kentucky.

Subsection: 206.04.01 Embankment-in-Place.
Revision: Replace the fourth paragraph with the following:  The Department will not measure suitable 

excavation included in the original plans that is disposed of for payment and will consider it 
incidental to Embankment-in-Place.

Subsection: 208.02.01 Cement.
Revision: Replace paragraph with the following:                                                                                            

Select Type I or Type II cement conforming to Section 801. Use the same type cement 
throughout the work.

Subsection: 208.03.06 Curing and Protection.
Revision: Replace the fourth paragraph with the following:                                                                         

Do not allow traffic or equipment on the finished surface until the stabilized subgrade has 
cured for a total of 7-days with an ambient air temperature above 40 degrees Fahrenheit. A 
curing day consists of a continuous 24-hour period in which the ambient air temperature does 
not fall below 40 degrees Fahrenheit. Curing days will not be calculated consecutively, but 
must total seven (7) , 24-hour days with the ambient air temperature remaining at or above 40 
degrees Fahrenheit before traffic or equipment will be allowed to traverse the stabilized 
subgrade.  The Department may allow a shortened curing period when the Contractor requests. 
The Contractor shall give the Department at least 3 day notice of the request for a shortened 
curing period. The Department will require a minimum of 3 curing days after final compaction. 
The Contractor shall furnish cores to the treated depth of the roadbed at 500 feet intervals for 
each lane when a shortened curing time is requested. The Department will test cores using an 
unconfined compression test.  Roadbed cores must achieve a minimum strength requirement of 
80 psi.

Subsection: 208.03.06 Curing and Protection.
Revision: Replace paragraph eight with the following:                                                                                   

At no expense to the Department, repair any damage to the subgrade caused by freezing. 
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Subsection: 212.03.03 Permanent Seeding and Protection.
Part: A) Seed Mixtures for Permanent Seeding.
Revision: Revise Seed Mix Type I to the mixture shown below:                                                               

50% Kentucky 31 Tall Fescue (Festuca arundinacea)                                                                     
35% Hard Fescue (Festuca (Festuca longifolia)                                                                               
10% Ryegrass, Perennial (Lolium perenne)                                                                                     
5% White Dutch Clover (Trifolium repens)

Subsection: 212.03.03 Permanent Seeding and Protection.
Part: A) Seed Mixtures for Permanent Seeding.
Number: 2)
Revision: Replace the paragraph with the following:                                                                             

Permanent Seeding on Slopes Greater than 3:1 in Highway Districts 4, 5, 6, and 7.  Apply seed 
mix Type II at a minimum application rate of 100 pounds per acre.  If adjacent to a golf course 
replace the crown vetch with Kentucky 31 Tall Fescue.

Subsection: 212.03.03 Permanent Seeding and Protection.
Part: A) Seed Mixtures for Permanent Seeding.
Number: 3)
Revision: Replace the paragraph with the following:                                                                            

Permanent Seeding on Slopes Greater than 3:1 in Highway Districts 1, 2, 3, 8, 9, 10, 11, and 
12.  Apply seed mix Type III at a minimum application rate of 100 pounds per acre.  If adjacent 
to crop land or golf course, replace the Sericea Lespedeza with Kentucky 31 Fescue.

Subsection: 212.03.03 Permanent Seeding and Protection.
Part: B) Procedures for Permanent Seeding.
Revision: Delete the first sentence of the section.
Subsection: 212.03.03 Permanent Seeding and Protection.
Part: B) Procedures for Permanent Seeding.
Revision: Replace the second and third sentence of the section with the following:                                       

Prepare a seedbed and apply an initial fertilizer that contains a minimum of 100 pounds of 
nitrogen, 100 pounds of phosphate, and 100 pounds of potash per acre. Apply agricultural 
limestone to the seedbed when the Engineer determines it is needed. When required, place 
agricultural limestone at a rate of 3 tons per acre.

Subsection: 212.03.03 Permanent Seeding and Protection.
Part: D) Top Dressing.
Revision: Change the title of part to D) Fertilizer.
Subsection: 212.03.03 Permanent Seeding and Protection.
Part: D) Fertilizer.
Revision: Replace the first paragraph with the following:                                                                               

Apply fertilizer at the beginning of the seeding operation and after vegetation is established. 
Use fertilizer delivered to the project in bags or bulk.  Apply initial fertilizer to all areas prior to 
the seeding or sodding operation at the application rate specified in 212.03.03 B). Apply 20-10-
10 fertilizer to the areas after vegetation has been established at a rate of 11.5 pounds per 1,000 
square feet. Obtain approval from the Engineer prior to the 2nd fertilizer application.  Reapply 
fertilizer to any area that has a streaked appearance. The reapplication shall be at no additional 
cost to the Department.  Re-establish any vegetation severely damaged or destroyed because of 
an excessive application of fertilizer at no cost to the Department.

Subsection: 212.03.03 Permanent Seeding and Protection.
Part: D) Fertilizer.
Revision: Delete the second paragraph.
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Subsection: 212.04.04 Agricultural Limestone.
Revision: Replace the entire section with the following:                                                                                 

The Department will measure the quantity of agricultural limestone in tons.
Subsection: 212.04.05 Fertilizer.
Revision: Replace the entire section with the following:                                                                                 

The Department will measure fertilizer used in the seeding or sodding operations for payment. 
The Department will measure the quantity by tons.                                                                         

Subsection: 212.05 PAYMENT.
Revision: Delete the following item code:                                                                                                       

Code           Pay Item                                   Pay Unit                                                                       
05966         Topdressing Fertilizer                Ton

Subsection: 212.05 PAYMENT.
Revision: Add the following pay items:                                                                                                           

Code        Pay Item                               Pay Unit                                                                              
05963       Initial Fertilizer                      Ton                                                                                   
05964       20-10-10 Fertilizer                Ton                                                                                    
05992       Agricultural Limestone          Ton

Subsection: 213.03.02 Progress Requirements.
Revision:

Replace the third paragraph with the following:                                                                              
After exposing areas of erodible material, make every effort to stabilize and protect the areas as 
quickly as possible. Permanently seed and mulch all areas at final grade within 14 days.  
Temporary stabilization practices on those portions of the project where construction activities 
have temporarily ceased shall be initiated within 14 days of the date of activity cessation.  The 
Engineer will suspend grading operations for instances where the Contractor fails to sustain 
erosion control measures to effectively control erosion and to prevent water pollution in 
accordance with the KPDES Permit. In addition, the Engineer will withhold monies due on 
current estimates until corrective work has been initiated and is continuously progressing to 
remediate noted deficiencies.  Additionally, should noted deficiencies not be adequately 
addressed to the satisfaction of the Engineer within 7 calendar days of receipt of written 
notification of deficiencies, the Department will apply a penalty equal to the daily liquidated 
damages rate until all aspects of the work have been completed.                                                    

Subsection: 213.03.05 Temporary Control Measures.
Part: E) Temporary Seeding and Protection.
Revision: Delete the second sentence of the first paragraph.
Subsection: 304.02.01 Physical Properties.
Table: Required Geogrid Properties
Revision: Replace all references to Test Method "GRI-GG2-87" with ASTM D 7737.
Subsection: 402.03.02 Contractor Quality Control and Department Acceptance.
Part: B) Sampling.
Revision: Replace the second sentence with the following:                                                                          

The Department will determine when to obtain the quality control samples using the random-
number feature of the mix design submittal and approval spreadsheet.  The Department will 
randomly determine when to obtain the verification samples required in Subsections 402.03.03 
and 402.03.04 using the Asphalt Mixture Sample Random Tonnage Generator.
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Subsection: 402.03.02 Contractor Quality Control and Department Acceptance.
Part: D) Testing Responsibilities.
Number: 3) VMA.
Revision: Add the following paragraph below Number 3) VMA:                                                                

Retain the AV/VMA specimens and one additional corresponding Gmm sample for 5 working 
days for mixture verification testing by the Department.  For Specialty Mixtures, retain a 
mixture sample for 5 working days for mixture verification testing by the Department.  When 
the Department's test results do not verify that the Contractor's quality control test results are 
within the acceptable tolerances according to Subsection 402.03.03, retain the samples and 
specimens from the affected sublot(s) for the duration of the project.

Subsection: 402.03.02 Contractor Quality Control and Department Acceptance.
Part: D) Testing Responsibilities. 
Number: 4) Density.
Revision: Replace the second sentence of the Option A paragraph with the following:                                 

Perform coring by the end of the following work day.
Subsection: 402.03.02 Contractor Quality Control and Department Acceptance.
Part: D) Testing Responsibilities.
Number: 5) Gradation.
Revision: Delete the second paragraph.
Subsection: 402.03.02 Contractor Quality Control and Department Acceptance.
Part: H) Unsatisfactory Work.
Number: 1) Based on Lab Data.
Revision: Replace the second paragraph with the following:                                                                       

When the Engineer determines that safety concerns or other considerations prohibit an 
immediate shutdown, continue work and the Department will make an evaluation of 
acceptability according to Subsection 402.03.05.

Subsection: 402.03.03 Verification.
Revision: Replace the first paragraph with the following:                                                                       

402.03.03 Mixture Verification.  For volumetric properties, the Department will perform a 
minimum of one verification test for AC, AV, and VMA according to the corresponding 
procedures as given in Subsection 402.03.02.  The Department will randomly determine when 
to obtain the verification sample using the Asphalt Mixture Sample Random Tonnage 
Generator.  For specialty mixtures, the Department will perform one AC and one gradation 
determination per lot according to the corresponding procedures as given in Subsection 
402.03.02.  However, Department personnel will not perform AC determinations according to 
KM 64-405.  The Contractor will obtain a quality control sample at the same time the 
Department obtains the mixture verification sample and perform testing according to the 
procedures given in Subsection 402.03.02.  If the Contractor's quality control sample is verified 
by the Department's test results within the tolerances provided below, the Contractor's sample 
will serve as the quality control sample for the affected sublot.  The Department may perform 
the mixture verification test on the Contractor's equipment or on the Department's equipment.

Subsection: 402.03.03 Verification.
Part: A) Evaluation of Sublot(s) Verified by Department.
Revision: Replace the third sentence of the second paragraph with the following:                                        

When the paired t -test indicates that the Contractor's data and Department's data are possibly 
not from the same population, the Department will investigate the cause for the difference 
according to Subsection 402.03.05 and implement corrective measures as the Engineer deems 
appropriate.
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Subsection: 402.03.03 Verification.
Part: B) Evaluation of Sublots Not Verified by Department.
Revision: Replace the third sentence of the first paragraph with the following:                                             

When differences between test results are not within the tolerances listed below, the 
Department will resolve the discrepancy according to Subsection 402.03.05.

Subsection: 402.03.03 Verification.
Part: B) Evaluation of Sublots Not Verified by Department.
Revision: Replace the third sentence of the second paragraph with the following:                                        

When the F -test or t -test indicates that the Contractor's data and Department's data are possibly 
not from the same population, the Department will investigate the cause for the difference 
according to Subsection 402.03.05 and implement corrective measures as the Engineer deems 
appropriate.

Subsection: 402.03.03 Verification.
Part: C) Test Data Patterns.
Revision: Replace the second sentence with the following:                                                                         

When patterns indicate substantial differences between the verified and non-verified sublots, 
the Department will perform further comparative testing according to subsection 402.03.05.

Subsection: 402.03 CONSTRUCTION.
Revision: Add the following subsection: 402.03.04 Testing Equipment and Technician Verification.  

For mixtures with a minimum quantity of 20,000 tons and for every 20,000 tons thereafter, the 
Department will obtain an additional verification sample at random using the Asphalt Mixture 
Sample Random Tonnage Generator in order to verify the integrity of the Contractor’s and 
Department’s laboratory testing equipment and technicians.  The Department will obtain a 
mixture sample of at least 150 lb at the asphalt mixing plant according to KM 64-425 and split 
it according to AASHTO R 47.  The Department will retain one split portion of the sample and 
provide the other portion to the Contractor.  At a later time convenient to both parties, the 
Department and Contractor will simultaneously reheat the sample to the specified compaction 
temperature and test the mixture for AV and VMA using separate laboratory equipment 
according to the corresponding procedures given in Subsection 402.03.02.  The Department 
will evaluate the differences in test results between the two laboratories.  When the difference 
between the results for AV or VMA is not within ± 2.0 percent, the Department will investigate 
and resolve the discrepancy according to Subsection 402.03.05.

Subsection: 402.03.04 Dispute Resolution.
Revision: Change the subsection number to 402.03.05.
Subsection: 402.05 PAYMENT.
Part: Lot Pay Adjustment Schedule Compaction Option A Base and Binder Mixtures
Table: AC
Revision: Replace the Deviation from JMF(%) that corresponds to a Pay Value of 0.95 to ±0.6.
Subsection: 403.01 Description.
Revision: Replace the sentence three and four of the first paragraph with the following:                               

Provide a Superpave Plant Technologist (SPT) or Superpave Mix Design Technician (SMDT) 
qualified by the Laboratories' Quality Acceptance program. Be available to address all Quality 
Control concerns arising during work performed under section 403.

Subsection: 403.02.10 Material Transfer Vehicle (MTV).
Revision: Replace the first sentence with the following:                                                                                 

In addition to the equipment specified above, provide a MTV with the following minimum 
characteristics:
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Subsection: 403.03.03 Preparation of Mixture
Part: C) Mix Design Criteria
Number: 2)
Revision: Revise part 2) to read as follows: Selection of Optimum AC. Normally, the Department will 

approve the AC at an air-void content of 4.0 percent. The Engineer may assign an AC 
corresponding to other air-void levels as deemed appropriate. Ensure the optimum AC is a 
minimum of 5.2 percent by weight of the total mixture for all 0.5-inch nominal surface 
mixtures and 5.5 percent by weight of the total mixture for all 0.38-inch nominal surface 
mixtures. 

Subsection: 412.02.09 Material Transfer Vehicle (MTV).
Revision: Replace the paragraph with the following:                                                                                       

Provide and utilize a MTV with the minimum characteristics outlined in section 403.02.10.        
Subsection: 412.03.07 Placement and Compaction.
Revision: Replace the first paragraph with the following:                                                                            

Use a MTV when placing SMA mixture in the driving lanes. The MTV is not required on 
ramps and/or shoulders unless specified in the contract. When the Engineer determines the use 
of the MTV is not practical for a portion of the project, the Engineer may waive its requirement 
for that portion of pavement by a letter documenting the waiver.

Subsection: 412.04 MEASUREMENT.
Revision: Add the following subsection:                                                                                                          

412.04.03. Material Transfer Vehicle (MTV).  The Department will not measure the MTV for 
payment and will consider its use incidental to the asphalt mixture.

Subsection: 501.03.19 Surface Tolerances and Testing Surface.
Part: B) Ride Quality.
Revision: Add the following to the end of the first paragraph:                                                                        

The Department will specify if the ride quality requirements are Category A or Category B 
when ride quality is specified in the Contract. Category B ride quality requirements shall apply 
when the Department fails to classify which ride quality requirement will apply to the Contract.

Subsection: 501.03.05 Weather Limitations and Protection.
Revision: Replace the reference to Subsection 501.03.19 in Paragraph 5,  with Subsection 501.03.20.
Subsection: 601.02.02 Cement
Revision: Replace the third sentence with the following:  The Department will allow the use of Type 

IP(≤20), Type IS(≤30), Type IL, Type II, and Type III when the Engineer approves.
Subsection: 601.02.02 Cement
Revision: Replace the fifth sentence with the following:  If unsatisfactory test results are obtained using 

Type IP(≤20), Type IS(≤30), Type IL, Type II, or Type III cement complete the work using 
Type I cement.
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Subsection: 601.03.02 Concrete Producer Responsibilities.
Part: E) Trip Tickets.
Revision: Replace the section with the following:                                                                                           

Furnish a trip ticket containing the minimum information shown in the table below. Certify that 
the data on the ticket is correct and that the mixture conforms to the approved mix design. 
Ensure that the plant manager or a Level II concrete technician signs the ticket. The 
Department's jobsite inspector will complete all other necessary information on the back of the 
trip ticket.

Subsection: 601.03.03 Proportioning and Requirements
Part: A) Concrete
Revision: Revise Table for INGREDIENT PROPORTIONS AND REQUIREMENTS FOR VARIOUS 

CLASSES OF CONCRETE as follows:  Replace "M1 w/ Type 1 cement" with "M1 w/ Type 1 
or blended hydraulic cement"

Subsection: 601.03.03 Proportioning and Requirements
Part: C) Mixtures Using Type IP, IS, and I(SM) Cement or Mineral Admixtures
Revision: Revise part C) header to read as follows:  Mixtures Using Type IP(≤20), IS(≤30), and IL 

Cement and Mineral Admixtures.
Subsection: 601.03.03 Proportioning and Requirements
Part: C) Mixtures Using Type IP, IS, and I(SM) Cement or Mineral Admixtures
Number: 1)
Revision: Revise first sentence to read as follows:  Type IP(≤20), IS(≤30), IL Cement.
Subsection: 601.03.03 Proportioning and Requirements
Part: C) Mixtures Using Type IP, IS, and I(SM) Cement or Mineral Admixtures
Number: 2)
Revision: Revise second sentence to read as follows:  The use of fly ash, blast furnace slag cement, or 

micosilica in concrete is the Contractor's option.
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Subsection: 601.03.03 Proportioning and Requirements
Part: C) Mixtures Using Type IP, IS, and I(SM) Cement or Mineral Admixtures
Number: 2)
Revision: Revise the first sentence in the second paragraph to read as follows:  When the ability to use 

blast furnace slag cement or microsilica has not been demonstrated have the concrete producer 
provide trial batches in accordance with Subsection 601.03.02 G) 1).

Subsection: 601.03.03 Proportioning and Requirements
Part: C) Mixtures Using Type IP, IS, and I(SM) Cement or Mineral Admixtures
Number: 2)
Part: b)
Revision: Revise first sentence to read as follows:  Blast Furnace Slag Cement
Subsection: 601.03.03 Proportioning and Requirements
Part: C) Mixtures Using Type IP, IS, and I(SM) Cement or Mineral Admixtures
Number: 2)
Part: b)
Revision: Revise second sentence to read as follows:  When added as a separate ingredient, use Grade 

120 or Grade 100 slag to reduce the quantity of cement, except do not use blast furnace slag 
cement to reduce the quantity of Type IS(≤30) cement.

Subsection: 601.03.03 Proportioning and Requirements
Part: C) Mixtures Using Type IP, IS, and I(SM) Cement or Mineral Admixtures
Number: 2)
Part: b)
Revision: In part b), replace all references to "GGBF slag" with "blast furnace slag cement".
Subsection: 601.03.04 Classes and Primary Uses
Part: H) Class M1
Revision: Revise part H) to read as follows:  High early strength for bridge joint repair and full or partial 

depth bridge deck patching.  (Type 1 cement or blended hydraulic cement)
Subsection: 603.03.06 Cofferdams.
Revision: Replace the seventh sentence of paragraph one with the following:                                               

Submit drawings that are stamped by a Professional Engineer licensed in the Commonwealth of 
Kentucky.

Subsection: 605.03.04 Tack Welding.
Revision: Insert the subsection and the following:                                                                                       

605.03.04 Tack Welding. The Department does not allow tack welding.
Subsection: 606.03.17 Special Requirements for Latex Concrete Overlays.
Part: A) Existing Bridges and New Structures.
Number: 1) Prewetting and Grout-Bond Coat.
Revision: Add the following sentence to the last paragraph:  Do not apply a grout-bond coat on bridge 

decks prepared by hydrodemolition.
Subsection: 609.03 Construction.
Revision: Replace Subsection 609.03.01 with the following:                                                                          

609.03.01 A) Swinging the Spans. Before placing concrete slabs on steel spans or precast 
concrete release the temporary erection supports under the bridge and swing the span free on its 
supports.                                                                                                                                           
609.03.01 B) Lift Loops.  Cut all lift loops flush with the top of the precast beam once the 
beam is placed in the final location and prior to placing steel reinforcement.  At locations where 
lift loops are cut, paint the top of the beam with galvanized or epoxy paint.
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Subsection: 611.03.02 Precast Unit Construction.
Revision: Replace the first sentence of the subsection with the following:                                                     

Construct units according to ASTM C1577, replacing Table 1 (Design Requirements for 
Precast Concrete Box Sections Under Earth, Dead and HL-93 Live Load Conditions) 
with KY Table 1 (Precast Culvert KYHL-93 Design Table), and Section 605 with the 
following exceptions and additions:

Subsection: 613.03.01 Design.
Number: 2)
Revision: Replace "AASHTO Standard Specifications for Highway Bridges" with "AASHTO LRFD 

Bridge Design Specifications"
Subsection: 615.06.02
Revision: Add the following sentence to the end of the subsection.                                                             

The ends of units shall be normal to walls and centerline except exposed edges shall be beveled 
¾ inch.

Subsection: 615.06.03 Placement of Reinforcement in Precast 3-Sided Units.
Revision: Replace the reference of 6.6 in the section to 615.06.06.
Subsection: 615.06.04 Placement of Reinforcement for Precast Endwalls.
Revision: Replace the reference of 6.7 in the section to 615.06.07.
Subsection: 615.06.06 Laps, Welds, and Spacing for Precast 3-Sided Units.
Revision: Replace the subsection with the following:                                                                                  

Tension splices in the circumferential reinforcement shall be made by lapping. Laps may not be 
tack welded together for assembly purposes.  For smooth welded wire fabric, the overlap shall 
meet the requirements of AASHTO 2012 Bridge Design Guide Section 5.11.2.5.2 and 
AASHTO 2012 Bridge Design Guide Section 5.11.6.3.  For deformed welded wire fabric, the 
overlap shall meet the requirements of AASHTO 2012 Bridge Design Guide Section 5.11.2.5.1 
and AASHTO 2012 Bridge Design Guide Section 5.11.6.2. The overlap of welded wire fabric 
shall be measured between the outer most longitudinal wires of each fabric sheet.  For 
deformed billet-steel bars, the overlap shall meet the requirements of AASHTO 2012 Bridge 
Design Guide Section 5.11.2.1. For splices other than tension splices, the overlap shall be a 
minimum of 12" for welded wire fabric or deformed billet-steel bars. The spacing center to 
center of the circumferential wires in a wire fabric sheet shall be no less than 2 inches and no 
more than 4 inches. The spacing center to center of the longitudinal wires shall not be more 
than 8 inches.  The spacing center to center of the longitudinal distribution steel for either line 
of reinforcing in the top slab shall be not more than 16 inches.

Subsection: 615.06.07 Laps, Welds, and Spacing for Precast Endwalls.
Revision: Replace the subsection with the following:                                                                                  

Splices in the reinforcement shall be made by lapping.  Laps may not be tack welded together 
for assembly purposes.  For smooth welded wire fabric, the overlap shall meet the requirements 
of AASHTO 2012 Bridge Design Guide Section 5.11.2.5.2 and AASHTO 2012 Bridge Design 
Guide Section 5.11.6.3. For deformed welded wire fabric, the overlap shall meet the 
requirements of AASHTO 2012 Bridge Design Guide Section 5.11.2.5.1 and AASHTO 2012 
Bridge Design Guide Section 5.11.6.2.  For deformed billet-steel bars, the overlap shall meet 
the requirements of AASHTO 2012 Bridge Design Guide Section 5.11.2.1. The spacing center-
to-center of the wire fabric sheet shall not be less than 2 inches or more than 8 inches.
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Subsection: 615.08.01 Type of Test Specimen.
Revision: Replace the subsection with the following:                                                                                 

Start-up slump, air content, unit weight, and temperature tests will be performed each day on 
the first batch of concrete.  Acceptable start-up results are required for production of the first 
unit.  After the first unit has been established, random acceptance testing is performed daily for 

each 50 yd3 (or fraction thereof).  In addition to the slump, air content, unit weight, and 
temperature tests, a minimum of one set of cylinders shall be required each time plastic 
property testing is performed.

Subsection: 615.08.02 Compression Testing.
Revision: Delete the second sentence.
Subsection: 615.08.04 Acceptability of Core Tests.
Revision: Delete the entire subsection.
Subsection: 615.12 Inspection.
Revision: Add the following sentences to the end of the subsection:    Units will arrive at jobsite with the 

"Kentucky Oval" stamped on the unit which is an indication of acceptable inspection at the 
production facility. Units shall be inspected upon arrival for any evidence of damage resulting 
from transport to the jobsite.

Subsection: 701.04.16  Deduction for Pipe Deflection.
Revision: Insert the following at the end of the paragraph:                                                                              

The section length is determined by the length of the pipe between joints where the failure 
occurred.

Subsection: 716.02.02 Paint.
Revision: Replace sentence with the following: Conform to Section 821.
Subsection: 716.03 CONSTRUCTION.
Revision: Replace bullet 5) with the following:   5) AASHTO Standard Specifications for Structural 

Supports for Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with current 
interims,

Subsection: 716.03.02 Lighting Standard Installation.
Revision: Replace the paragraph with the following:                                                                                  

Locate poles to avoid trees, drainage, structures, etc.  Regardless of the station & offset noted, 
locate all poles/bases behind guardrail a minimum of 4 feet behind the face of the guardrail.  
All poles shall be placed as close to stations and offsets as stated on Plans to provide proper 
illumination.  If any pole needs to be relocated from stations indicated, the Division of Traffic 
Operations shall be contacted.  When submitting brochures for suggested luminaires include 
iso lux curves, IES type distribution, lamp lumens, and typical ballast factor used for each type 
of luminaire.  Submit the photometric data in a digital IES format to the Division of Traffic 
Operations.  Include with the submittal a point of contact and phone number to answer 
technical questions about the luminaire.

Subsection: 716.03.02 Lighting Standard Installation.
Part: A) Conventional Installation.
Revision: Replace the third sentence with the following: Orient the transformer base so the door is 

positioned on the side away from on-coming traffic.
Subsection: 716.03.02 Lighting Standard Installation.
Part: A) Conventional Installation.
Number: 1) Breakaway Installation and Requirements.
Revision: Replace the first sentence with the following: For breakaway supports, conform to Section 12 

of the AASHTO Standard Specifications for Structural Supports for Highway Signs, 
Luminaires, and Traffic Signals, 2013-6th Edition with current interims.
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Subsection: 716.03.02 Lighting Standard Installation.
Part: B) High Mast Installation
Revision: Replace the first three sentences of the first paragraph with the following: Install each high 

mast pole as noted on Plans. Install each high mast pole on a separate circuit and use luminaires 
with light patterns as indicated. Orient luminaires as shown in Plans. 

Subsection: 716.03.02 Lighting Standard Installation.
Part: B) High Mast Installation
Number: 2) Concrete Base Installation
Revision: Modification of Chart and succeeding paragraphs within this section:

Note 1: Shaft length is 22 feet for cohesive soil only. For cohesionless soil, contact Geotechnical Branch for 
design.                                                                                                                                                                             
Note 2: Do not construct high mast drilled shafts on ground slopes steeper than 1.5:1 without the approval of the 
Division of Traffic Operations.

If rock is encountered during drilling operations and confirmed by the Engineer to be of sound 
quality, the shaft is only required to be further advanced into the rock by the length of rock 
socket shown in the design table.  The total length of the shaft need not be longer than that of 
soil alone.  Both longitudinal rebar length and number of ties or spiral length shall be adjusted 

If a shorter depth is desired for the drilled shaft, the Contractor shall provide, for the state's 
review and approval, a detailed column design with individual site specific soil and rock 
analysis performed and approved by a Professional Engineer licensed in the Commonwealth of 
Kentucky.

Spiral reinforcement may be substituted for ties.  If spiral reinforcement is used, one and one-
half closed coils shall be provided at the ends of each spiral unit.  Subsurface conditions 
consisting of very soft clay or very loose saturated sand could result in soil parameters weaker 
than those assumed.  Engineer shall consult with the Geotechnical Branch if such conditions 

The bottom of the drilled hole shall be firm and thoroughly cleaned so no loose or compressible 
materials are present at the time of the concrete placement.  If the drilled hole contains standing 
water, the concrete shall be placed using a tremie to displace water.  Continuous concrete flow 
will be required to insure full displacement of any water.

The reinforcement and anchor bolts shall be adequately supported in the proper positions so no 
movement occurs during concrete placement.  Welding of anchor bolts to the reinforcing cage 
is unacceptable, templates shall be used. Exposed portions of the foundation shall be formed to 
create a smooth finished surface.  All forming shall be removed upon completion of foundation 
construction. 
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Subsection: 716.03.03 Trenching.
Part: A) Trenching of Conduit for Highmast Ducted Cables.
Revision: Add the following after the first sentence: If depths greater than 24 inches are necessary, obtain 

the Engineer's approval and maintain the required conduit depths coming into the junction 
boxes.  No payment for additional junction boxes for greater depths will be allowed.

Subsection: 716.03.03 Trenching.
Part: B) Trenching of Conduit for Non-Highmast Cables.
Revision: Add the following after the second sentence: If depths greater than 24 inches are necessary for 

either situation listed previously, obtain the Engineer's approval and maintain the required 
conduit depths coming into the junction boxes.  

Subsection: 716.03.04 Conduit Installation.
Revision: Replace the first two sentences of the paragraph with the following:   Provide rigid steel 

conduit encasement for all conductors except as specified in the Contract.  Provide conduit that 
is listed on the Department’s List of Approved Materials.

Subsection: 716.03.04 Conduit Installation.
Part: A) Conduit Requirements in Junction Boxes.
Number: 1) Highmast Ducted Cable.
Revision: Replace the first two sentences with the following:   Install conduit horizontally through the 

junction box. Conduit shall be 4 inches from the bottom and 4 inches from the side of the 
junction box. 

Subsection: 716.03.04 Conduit Installation.
Revision: Add the following to the Part to the Subsection:                  G) Bore and Jack.  Construction 

methods shall be in accordance with Subsections 706.03.02, paragraphs 1, 2 and 4.
Subsection: 716.03.08 Splicing.
Revision: Replace the last sentence of the paragraph with the following:   Ensure the splices are of the 

correct size for the wire being used.
Subsection: 716.03.10 Junction Boxes.
Revision: Replace subsection title with the following: Electrical Junction Box and replace the last 

sentence of the paragraph with the following:   Any additional junction boxes shall be approved 
by the Engineer.

Subsection: 716.03.13 Temporary Lighting.
Revision: Change subsection heading to the following:  716.03.13 Temporary/Maintain Lighting.
Subsection: 716.03.13 Temporary /Maintain Lighting.
Revision: Replace the entire section with the following:                                                                                 

The Contractor shall furnish and install all materials necessary to temporarily light the proposed
roadway to design standards in Subsection 716.03.  The Contractor shall submit his proposed 
design of temporary lighting to the Division of Traffic Operations for approval at least 30 days 
before installation.

Maintain all lighting elements impacted within or outside the project limits until new lighting 
elements are installed and a functional inspection has been performed on the new lighting 
elements.  The Contractor shall submit a proposed design for maintaining lighting to the 
Division of Traffic Operations for approval at least 30 days before installation.
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Subsection: 716.03.14 Remove Lighting.
Revision:

Replace the section with the following:    Remove all lighting equipment that is identified by 
the Engineer as no longer necessary including, but not limited to, the following:  pole bases, 
poles, junction boxes, cabinets, and wood poles.  Pole bases shall be removed a minimum of 
one foot below finished grade by chipping off or other method that is approved by the 
Engineer.  Dispose of all removed concrete off right-of-way.  Wood poles shall be removed a 
minimum of one foot below finished grade.  Backfill holes with material approved by the 
Engineer.  Conduit may be abandoned in the ground.  All materials shall be removed from the 
project as directed by the Engineer.  Transformers not owned by a utility shall be tested for 
PCB's and disposed of in accordance with state regulations. 

Subsection: 716.03.15 Painting.
Revision:

Replace the first sentence with the following:  Clean non-galvanized or damaged surfaces of 
exposed junction boxes, pull boxes, control panels, poles, and similar equipment, and apply 
one coat of an inhibiting paint and two coats of aluminum paint.

Subsection: 716.04.01. Poles.
Revision: Change the subsection heading to 716.04.01 Pole and replace the last sentence of the 

subsection with the following:  The Department will not measure anchor bolts, washers, nuts, 
anchor bolt covers, ground lugs, and any associated hardware for payment and will consider 
them incidental to this item of work.

Subsection: 716.04.02 High Mast Pole.
Revision:

Replace the second sentence with the following:  The Department will not measure the 
lowering device, anchor bolts, head frame assembly, cables, winch unit, power cables, wiring, 
connectors, circuit breakers, grounding lugs, ground wire, ground rods, conduits, test plugs,, 
adjustment and calibration of the unit to provide the desired operation, and any associated 
hardware for payment and will consider them incidental to this item of work.

Subsection: 716.04.03 Bracket.
Revision: Replace the second sentence with the following:   The Department will not measure any 

associated hardware needed for attaching the bracket to the pole for payment and will consider 
them incidental to this item of work.

Subsection: 716.04.04 Pole Base.
Revision: Change the subsection heading to 716.04.04 Pole Bases and delete the paragraph.
Subsection: 716.04.04 Pole Bases.
Revision: Insert the following:

A.     Pole Base. The Department will measure the quantity as each individual unit furnished
and installed. The Department will not measure excavation, concrete, conduits, fittings, ground
rods, ground wires, ground lugs, reinforcing steel, restoring disturbed areas to the satisfaction
of the Engineer, and any associated hardware for payment and will consider them incidental to
this item of work.
B.     Pole Base High Mast. The Department will measure the quantity in cubic yards
furnished and installed. The Department will not measure excavation, concrete, conduits,
fittings, ground rods, ground wires, ground lugs, reinforcing steel, restoring disturbed areas to
the satisfaction of the Engineer, and any associated hardware for payment and will consider
them incidental to this item of work.
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Subsection: 716.04.05 Pole Base in Median Wall.
Revision: Replace the last sentence with the following: The Department will not measure conduits,

fittings, junction boxes, additional reinforcing steel, ground rods, ground wire, ground lugs,
and aluminum cover plates (if specified) for payment, and will consider them incidental to this
item of work.

Subsection: 716.04.06 Transformer Base.
Revision: Replace the last sentence with the following: The Department will not measure transformer

door, ground lug, anchoring bolts, nuts, washers, and any associated hardware for payment and
will consider them incidental to this item of work. The filling of any unused holes will also be
considered incidental to this item of work.

Subsection: 716.04.07 Pole with Secondary Equipment.
Revision: Replace the heading with the following: 716.04.07 Pole with Secondary Control Equipment.
Subsection: 716.04.07 Pole with Secondary Control Equipment.
Revision: Replace the second and third sentence with the following: The Department will not measure

mounting the cabinet to the pole, backfilling, restoration, any necessary hardware to anchor
pole, electrical inspection fees, and required building fees involving utility secondary, and
primary service for payment and will consider them incidental to this item of work. The
Department will also not measure furnishing and installing electrical service conductors,
specified conduits, meter base, transformer, service panel, fused cutout, fuses, lighting
arrestors, photoelectrical control, circuit breaker, contactor, manual switch, ground rods,
ground lugs, and ground wires for payment and will consider them incidental to this item of
work. The filling of unused holes will also be considered incidental to this item of work.

Subsection: 716.04.08 Lighting Control Equipment.
Revision: Replace the paragraph with the following:                                                                                      

The  Department will measure the quantity as each individual unit furnished and installed.  The 
Department will not measure the concrete base, excavation, backfilling, restoration, any 
necessary anchors, electrical inspection fees, and required building fees involving utility 
secondary/primary service for payment and will consider them incidental to this item of work.  
The Department will also not measure furnishing and installing electrical service conductors, 
specified conduits, meter base, transformer, service panel, fused cutout, fuses, lighting 
arrestors, photoelectrical control, circuit breakers, contactor, manual switch, ground rods, 
ground lugs, and ground wires for payment and will consider them incidental to this item of 
work. The Department will not measure the filling of any unused holes with and will consider 
them incidental to this item of work.

Subsection: 716.04.09 Luminaire.
Revision: Replace the paragraph with the following:       The Department will measure the quantity as 

each individual unit furnished and installed. The Department will not measure lamps, starters, 
ballasts, drivers, surge protection, dimming modules, photo-control receptacle, specified 
shielding (if required), and any adjustments necessary to provide the desired lighting pattern for 
payment and will consider them incidental to this item of work.

Subsection: 716.04.10 Fused Connector Kits.
Revision: Replace the heading with the following:  716.04.10 Fuse Connector Kits.
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Subsection: 716.04.10 Fuse Connector Kits.
Revision: Replace the paragraph with the following:     The Department will measure the quantity as each 

individual unit furnished and installed.  The Department will not measure fuses/lugs for 
payment and will consider them incidental to this item of work.  

Subsection: 716.04.11 Conduit.
Revision: Replace the second sentence with the following:   The Department will not measure installation 

in ground or on structures, conduit fittings, test plugs, expansion joints with bonding straps, 
grounding lugs, drill anchors, clamps, and any additional hardware required for payment and 
will consider them incidental to this item of work.  

Subsection: 716.04.12 Markers.
Revision: Replace the section with the following:  The Department will measure the quantity as each 

individual unit furnished and installed. 
Subsection: 716.04.13 Junction Box.
Revision: Replace the subsection title with the following: Electrical Junction Box Type Various.
Subsection: 716.04.13 Electrical Junction Box Type Various.
Revision: Replace the section with the following:   The Department will measure the quantity as each 

individual unit furnished and installed.  The Department will not measure additional junction 
boxes for greater depths than those identified in Plans, #57 aggregate, backfilling, restoration of 
disturbed areas to the satisfaction of the Engineer, geotextile filter fabric, concrete, hot dipped 
galvanized cover, stainless steel screws, rubber gasket, and any associated hardware for 
payment , and will consider them incidental to this item of work.

Subsection: 716.04.13 Junction Box.
Part: A) Junction Electrical.
Revision: Delete Part A.
Subsection: 716.04.14 Trenching and Backfilling.
Revision: Replace the section with the following:   The Department will measure the quantity in linear 

feet.  The Department will not measure excavation, backfilling, underground utility warning 
tape (if required), and the restoration of disturbed areas to original condition for payment and 
will consider them incidental to this item of work.

Subsection: 716.04.15 Wire or Cable.
Revision: Replace the section with the following: The Department will measure the quantity in linear feet 

furnished and installed.  The Department will not measure installation within conduit, splice 
boots, and any other hardware required for installing cable for payment and will consider them 
incidental to this item of work. 

Subsection: 716.04.16 Ducted Cable.
Revision: Replace the second sentence of the paragraph with the following:  The Department will not 

measure installation within trench or conduit and any other necessary hardware for payment 
and will consider them incidental to this item of work. 

Subsection: 716.04.17 Temporary Lighting
Revision: Rename the subsection as follows:  716.04.17  Temporary Lighting/Maintain Lighting.
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Subsection: 716.04.17 Temporary Lighting/Maintain Lighting.
Revision: Delete the paragraph and add the following parts:

A) Temporary Lighting.  The Department will measure the quantity by lump sum.  The 
Department will not measure poles, luminaires, wire, conduit, trenching and backfilling, 
control equipment, all relocations and removal, design (if required), and any other necessary 
hardware to make a complete installation for payment and will consider them incidental to this 
item of work.
B) Maintain Lighting.  The Department will measure the quantity by lump sum.  The 
Department will not measure maintenance of lighting elements and design (if required) for 
payment and will consider them incidental to this item of work.

Subsection: 716.04.18 Remove Lighting.
Revision: Replace the paragraph with the following:    The Department will measure the quantity by lump 

sum.  The Department will not measure backfilling and the disposal or transportation of 
equipment and materials associated with any structural or electrical component of the lighting 
system including, but not limited to pole bases, poles, junction boxes, cabinets, and wood poles 
for payment and will consider them incidental to this item of work. 

Subsection: 716.04.19  Remove Pole Base.
Revision: Delete Subsection.
Subsection: 716.04.20 Bore and Jack Conduit.
Revision: Renumber Subsection to 716.04.19 Bore and Jack Conduit.
Subsection: 716.04.19 Bore and Jack Conduit.
Revision: Replace the paragraph with the following: The Department will measure the quantity in linear 

feet.  This item shall include all work necessary for boring and installing conduit under an 
existing roadway. 

Subsection: 716.05 PAYMENT.
Revision: Revise the following under Code, Pay Item, and Pay Unit with the following:

Code                    Pay Item                                          Pay Unit
04700-04701      Pole(Various)Mtg Ht                          Each
04710-04714      Pole(Various)Mtg Ht High Mast         Each
04810-04811       Electrical Junction Box (Various)        Each
20391NS835       Electrical Junction Box Type A           Each
20392NS835       Electrical Junction Box Type C           Each
04770-04773       Luminaire (Various)                           Each
04780                  Fuse Connector Kit                            Each
20410ED             Maintain Lighting                                Lump Sum
04941                  Remove Pole Base                             Each

Subsection: 723.02.02 Paint.
Revision: Replace sentence with the following: Conform to Section 821.
Subsection: 723.03 CONSTRUCTION.
Revision: Replace bullet 5) with the following:   5) AASHTO Standard Specifications for Structural 

Supports for Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with current 
interims,

Subsection: 723.03.02 Poles and Bases Installation.
Revision: Replace the title with the following:  723.03.02  Pole and Base Installation.
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Subsection: 723.03.02 Pole and Base Installation.
Revision: Replace the first paragraph with the following:     Regardless of the station and offset noted, 

locate all poles/bases behind the guardrail a minimum of four feet from the front face of the 
guardrail to the front face of the pole base.  Orient the handhole door away from traffic travel 
path.  If pole base is installed within a sidewalk the top of the pole base shall be the same grade 
as the sidewalk.                                                                    

Subsection: 723.03.02 Poles and Bases Installation.
Part: A) Steel Strain and Mastarm Poles Installation
Revision: Replace the title of Part A) Steel Strain and Mast Arm Pole Installation.
Subsection: 723.03.02 Pole and Base Installation.
Part: A) Steel Strain and Mast Arm Pole Installation.
Revision: Insert the following sentence at the beginning of the first paragraph:  Install pole bases 4 to 6 

inches above grade.
Subsection: 723.03.02 Pole and Base Installation.
Part: A) Steel Strain and Mast Arm Pole Installation.
Revision: Replace the second paragraph with the following: For concrete base installation, see Subsection 

716.03.02 B), 2), Paragraphs 2-6.  Drilled shaft depth shall be based on the soil conditions 
encountered during drilling and slope condition at the site.  Refer to the design chart below:

Subsection: 723.03.02 Pole and Base Installation.
Part: B) Pedestal or Pedestal Post Installation.
Revision: Replace the second sentence with the following:  If over 12 feet high the base shall have the 

minimum depth and diameter as Subsection 716.03.02 (A), paragraph 2.
Subsection: 723.03.02 Poles and Bases Installation.
Part: B) Pedestal or Pedestal Post Installation.
Revision: Replace the fourth sentence of the paragraph with the following:  For breakaway supports, 

conform to Section 12 of the AASHTO Standard Specifications for Structural Supports for 
Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with current interims.

Subsection: 723.03.03 Trenching.
Revision: Replace the first sentence with the following: See Subsection 716.03.03 (B).   
Subsection: 723.03.03 Trenching.
Part: A) Under Roadway.
Revision: Delete Part A) Under Roadway.
Subsection: 723.03.05 Conduit Requirements in Junction Boxes.
Revision: Delete the Subsection and replace with the following:

723.03.05 Fuse Connector Kits.   See Subsection 716.03.09.
Subsection: 723.03.06 Coupling Installation.
Revision: Delete the Subsection and replace with the following:

723.03.06 Painting.  See Subsection 716.03.15.
Subsection: 723.03.07 Bonding Requirements.
Revision: Delete the Subsection and replace with the following:

723.03.07 Electrical Junction Boxes. See Subsection 716.03.10.
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Subsection: 723.03.08 Painting.
Revision: Replace with 723.03.06 Painting. See Subsection 716.03.15.
Subsection: 723.03.09 Underground Warning Tape.
Revision: Renumber Subsection to 723.03.08 Underground Warning Tape.
Subsection: 723.03.10 Backfilling and Disturbed Areas.
Revision: Renumber Subsection to 723.03.09 Backfilling and Disturbed Areas.
Subsection: 723.03.11 Wiring Installation.
Revision: Renumber Subsection to 723.03.10 Wiring Installation.
Subsection: 723.03.10 Wiring Installation.
Revision:  Add the following sentence between the fifth and sixth sentences: Provide an extra two feet of 

loop wire and lead-in past the installed conduit in poles, pedestals, and junction boxes.

Subsection: 723.03.12 Loop Installation.
Revision: Renumber Subsection to 723.03.11 Loop Installation.   
Subsection: 723.03.11 Loop Installation.
Revision: Replace the fourth sentence of the 2nd paragraph with the following: Provide an extra two feet 

of loop wire and lead-in past the installed conduit in poles, pedestals, and junction boxes.

Subsection: 723.03.13 Grounding Installation.
Revision: Renumber Subsection to 723.03.12 Grounding Installation.
Subsection: 723.03.12 Grounding Installation.
Revision: Replace the reference to "Standard Detail Sheets" in the first sentence with "Plans".
Subsection: 723.03.14 Splicing.
Revision: Renumber Subsection to 723.03.13 Splicing.
Subsection: 723.03.13 Splicing.
Revision: Delete the reference to (IMSA 19-2) from the 5th sentence of the paragraph.
Subsection: 723.03.15 Painting.
Revision: Delete Subsection.
Subsection: 723.03.14 Splicing.
Revision: Replace with new Subsection 723.03.14 Remove Signal Equipment.
Subsection: 723.03.14 Remove Signal Equipment.
Revision: Insert the following for the new subsection:  Remove all traffic signal equipment that is 

identified by the Engineer as no longer necessary including, but not limited to, the following:  
pole bases, poles, junction boxes, cabinets, wood poles, and advance warning flashers.  Pole 
bases shall be removed a minimum of one foot below finished grade by chipping off or other 
method that is approved by the Engineer.  Dispose of all removed concrete off right-of-way.  
Wood poles shall be removed a minimum of one foot below finished grade.  Backfill holes with 
material approved by the Engineer.  Conduit may be abandoned in the ground.  Contact the 
district traffic Engineer to determine if any removed signal equipment needs to be returned to 
the district and to determine the location/time for such deliveries. 

Subsection: 723.05.16 Drawings.
Revision: Renumber the Subsection to 723.03.15 Drawings.
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Subsection: 723.03.15 Drawings.
Revision: Replace Subsection with the following: Before final inspection of the traffic control device, 

provide a complete set of reproducible as-built drawings that show the arrangement and 
locations of all equipment including:  junction boxes, conduits, spare conduits, etc. Keep a 
daily record of all conduits placed in trenches, showing the distance from the pavement edge, 
the depth, and the length of runs, and indicate this information on the as-built drawings.

Subsection: 723.03.17 Acceptance and Inspection Requirements.
Revision: Renumber Subsection to 723.03.16 Acceptance and Inspection Requirements.
Subsection: 723.03.16 Acceptance and Inspection Requirements.
Revision: Replace the first paragraph of the section with the following:   See Subsection 105.12.  In 

coordination with the District Traffic Engineer, energize traffic control device as soon as it is 
fully functional and ready for inspection.  After the work has been completed, conduct an 
operational test demonstrating that the system operates in accordance with the Plans in the 
presence of the Engineer.  The Department will also conduct its own tests with its own 
equipment before final acceptance.  Ensure that the traffic control device remains operational 
until the Division of Traffic Operations has provided written acceptance of the electrical work.  

Subsection: 723.04.01 Conduit.
Revision: Replace the second sentence of the subsection with the following:   The Department will not 

measure conduit fittings, ground lugs, test plugs, expansion joints, and clamps for payment and 
will consider them incidental to this item of work.

Subsection: 723.04.02 Junction Box.
Revision: Replace subsection title with the following: Electrical Junction Box Type Various.
Subsection: 723.04.02 Electrical Junction Box Type Various.
Revision: Replace the subsection with the following:  The Department will measure the quantity as each 

individual unit furnished and installed.  The Department will not measure additional junction 
boxes for greater depths than those identified in Plans, Aggregate (#57), backfilling, restoration 
of disturbed areas to the satisfaction of the Engineer, geotextile fabric, concrete, hot dipped 
galvanized cover, stainless steel screws, rubber gasket, and any associated hardware for 
payment and will consider them incidental to this item of work. 

Subsection: 723.04.03 Trenching and Backfilling.
Revision: Replace the second sentence with the following: The Department will not measure excavation, 

backfilling, underground utility warning tape, and the restoration of disturbed areas to original 
condition for payment and will consider them incidental to this item of work.

Subsection: 723.04.04 Open Cut Roadway.
Revision: Replace the second sentence of the subsection with the following:   The Department will not 

measure concrete, reinforcing steel, and asphalt for payment and will consider them incidental 
to this item of work.

Subsection: 723.04.05 Loop Wire.
Revision: Replace the second sentence of the subsection with the following:  The Department will not 

measure splice boots, cable rings, and any other necessary hardware for payment and will 
consider them incidental to this item of work.

Subsection: 723.04.06 Cable.
Revision: Replace the second sentence of the subsection with the following:  The Department will not 

measure splice boots, cable rings, and any other hardware for payment and will consider them 
incidental to this item of work.
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Subsection: 723.04.07 Pole-Wooden.
Revision: Replace the second sentence of the subsection with the following:  The Department will not 

measure excavation, backfilling, and restoring disturbed areas for payment and will consider 
them incidental to this item of work.

Subsection: 723.04.08 Steel Strain Pole.
Revision: Replace the second sentence of the subsection with the following:  The Department will not 

measure excavation, backfilling, and restoring disturbed areas for payment and will consider 
them incidental to this item of work.

Subsection: 723.04.09 Mast Arm Pole.
Revision: Replace the second sentence of the subsection with the following:  The Department will not 

measure anchor bolts, arms, mounting brackets, and any other necessary hardware for payment 
and will consider them incidental to this item of work.

Subsection: 723.04.10 Signal Pedestal.
Revision: Replace the second sentence of the subsection with the following: The Department will not 

measure excavation, concrete, reinforcing steel, conduits, fittings, ground rods, ground wire, 
ground lugs, backfilling, restoring disturbed areas, and other necessary hardware for payment 
and will consider them incidental to this item of work.

Subsection: 723.04.11 Post.
Revision: Replace the second sentence of the subsection with the following: The Department will not 

measure excavation, backfilling, and restoring disturbed areas for payment and will consider 
them incidental to this item of work.

Subsection: 723.04.12 Anchor.
Revision: Replace the second sentence of the subsection with the following: .  The Department will not 

measure down-guy, messenger, clamps, guy guard, or insulators, and possible installation in 
various soil conditions for payment and will consider them incidental to this item of work.

Subsection: 723.04.13 Messenger.
Revision: Replace the second sentence of the subsection with the following: The Department will not 

measure strand vises, bolts, washers, and other necessary hardware for payment and will 
consider them incidental to this item of work.

Subsection: 723.04.14 Install Signal LED.
Revision: Revise subsection title to 723.04.14 Install Beacon Controller - 2 Circuit.
Subsection: 723.04.14 Install Beacon Controller - 2 Circuit.
Revision: Replace the subsection with the following:   The Department will measure the quantity as each 

individual unit furnished and installed.  The Department will not measure the controller  
housing, mounting equipment, S5-1 school zone sign, time clock, nema flasher, ground rods, 
ground wires, ground lugs, metering disconnect hardware, electrical inspection fees, and 
required building fees involving utility secondary/primary service for payment and will 
consider them incidental to this item of work.
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Subsection: 723.04.15 Loop Saw Slot and Fill.
Revision: Replace the second sentence of the subsection with the following: The Department will not 

measure sawing, cleaning, filling induction loop saw slot, loop sealant, backer rod, drilling hole 
for conduit, and grout for payment and will consider them incidental to this item of work.  

Subsection: 723.04.16 Pedestrian Detector.
Revision: Replace the subsection with the following: The Department will measure the quantity as each 

individual unit furnished, installed and connected to pole/pedestal.  The Department will not 
measure installing R10-3e signs, detector housing, and installing mounting hardware for sign 
for payment and will consider them incidental to this item of work.

Subsection: 723.04.17 Signal.
Revision: Replace the second sentence of the subsection with the following: The Department will not 

measure furnishing and installing LED modules, retroreflective tape, back plates, and any other 
hardware for payment and will consider them incidental to this item of work.

Subsection: 723.04.18 Signal Controller- Type 170.
Revision: Replace the second sentence of the subsection with the following: The Department will not 

measure the concrete base, mounting the cabinet, connecting the signal and detectors, 
excavation, backfilling, restoration, any necessary pole mounting hardware, electric service, 
electrical inspection fees, and building fees involving secondary/primary service for payment 
and will consider them incidental to this item of work.  The Department will also not measure 
furnishing and connecting the induction of loop amplifiers, pedestrian isolators, load switches, 
model 400 modem card, electrical service conductors, conduits, anchors, meter base, fused 
cutout, fuses, ground rods, ground wires, and ground lugs for payment and will consider them 
incidental to this item of work.

Subsection: 723.04.19 Beacon Controller - 2 Circuit.
Revision: Replace the second sentence of the subsection with the following:  The Department will not 

measure the controller  housing, mounting equipment, S5-1 school zone sign, time clock, nema 
flasher, ground rods, ground wires, ground lugs, metering disconnect hardware, electrical 
inspection fees, and required building fees involving utility secondary/primary service for 
payment and will consider them incidental to this item of work.

Subsection: 723.04.20 Install Signal Controller - Type 170.
Revision: Replace the paragraph with the following: The Department will measure the quantity as each 

individual unit installed.  The Department will not measure the concrete base, mounting the 
cabinet, connecting the signal and detectors, excavation, backfilling, restoration, any necessary 
pole mounting hardware, electric service, electrical inspection fees, and required building fees 
involving utility secondary/primary service for payment  and will consider them incidental to 
this item of work.  The Department will also not measure connecting the induction loop 
amplifiers, pedestrian isolators, load switches, model 400 modem card for payment and will 
consider them incidental to this item of work. The Department will also not measure furnishing 
and installing electrical service conductors, conduits, anchors, meter base, fused cutout, fuses, 
ground rods, ground lugs, and ground wires for payment and will consider them incidental to 
this item of work.  

Subsection: 723.04.21 Install Steel Strain Pole.
Revision: Replace the second sentence of the subsection with the following:  The Department will not 

measure any necessary clamp assemblies for payment and will consider them incidental to this 
item of work.
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Subsection: 723.04.22 Remove Signal Equipment.
Revision: Replace the paragraph with the following: The Department will measure the quantity by lump 

sum.  The Department will not measure backfilling and the disposal or transportation of 
equipment and materials associated with any structural or electrical component of the signal 
system including, but not limited to pole bases, poles, junction boxes, cabinets, and wood poles 
for payment and will consider them incidental to this item of work.

Subsection: 723.04.23 Install Span/Pole Mounted Sign.
Revision: Replace the second sentence of the subsection with the following:  The Department will not 

measure the hanger or any other hardware necessary to install the sign for payment and will 
consider them incidental to this item of work.

Subsection: 723.04.24 Install Pedestrian Head LED.
Revision: Insert the following sentence at the end of the paragraph:  The Department will not measure the 

installation of LED modules and any other necessary hardware for payment and will consider 
them incidental to this item of work. 

Subsection: 723.04.25 Install Signal LED.
Revision: Insert the following sentence at the end of the paragraph:   The Department will not measure 

the installation of LED modules, retroreflective tape, back plates, and any other necessary 
hardware for payment and will consider them incidental to this item of work.   

Subsection: 723.04.26 Install Coordinating Unit.
Revision: Replace the subsection with the following:         The Department will measure the quantity as 

each individual unit installed.  The Department will not measure radio, modem, cable(s), 
antenna(s), router, repeater, and any other necessary hardware for payment and will consider 
them incidental to this item of work. 

Subsection: 723.04.27 Video Camera.
Revision: Replace the second sentence of the subsection with the following:   The Department will not 

measure video modules, mounting bracket, truss type arm, power cable, coaxial cable, and any 
other necessary hardware for payment and will consider them incidental to this item of work. 

Subsection: 723.04.28 Install Pedestrian Detector Audible.
Revision: Replace the second sentence with the following: The Department will not measure installing 

R10-3e sign, detector housing, and installing mounting hardware for payment and will consider 
them incidental to this item of work.

Subsection: 723.04.29 Audible Pedestrian Detector.
Revision: Replace the second sentence with the following: The Department will not measure furnishing 

and installing the R10-3e sign, detector housing, and installing mounting hardware for payment 
and will consider them incidental to this item of work.

Subsection: 723.04.30 Bore and Jack Conduit.
Revision: Replace the paragraph with the following:  The Department will measure the quantity in linear 

feet. This item shall include all work necessary for boring and installing conduit under an 
existing roadway. 
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Subsection: 723.04.31 Install Pedestrian Detector.
Revision: Replace the paragraph with the following:  The Department will measure the quantity as each 

individual unit installed and connected to pole/pedestal.  The Department will not measure 
installing R 10-3e sign, detector housing, and installing mounting hardware for payment and 
will consider them incidental to this item of work.

Subsection: 723.04.32 Install Mast Arm Pole.
Revision: Replace the second sentence with the following: The Department will not measure installation 

of arms, signal mounting brackets, anchor bolts, and any other necessary hardware for payment 
and will consider them incidental to this item of work.

Subsection: 723.04.33 Pedestal Post.
Revision: Replace the second sentence with the following: The Department will not measure excavation, 

backfilling, restoration, furnishing and  installing concrete, reinforcing steel, anchor bolts, 
conduit, fittings, ground rod, ground wire, ground lugs, or any other necessary hardware for 
payment and will consider them incidental to this item of work.

Subsection: 723.04.34 Span Mounted Sign.
Revision: Revise subsection title to 723.04.34 Span/Pole-Mounted Sign.
Subsection: 723.04.34 Span/Pole-Mounted Sign.
Revision: Replace the second sentence of the subsection with the following:   The Department will not 

measure the hanger, sign, and any other necessary hardware for payment and will consider 
them incidental to this item of work.

Subsection: 723.04.35 Remove and Reinstall Coordinating Unit.
Revision: Add the following sentence to the end of the subsection:  The Department will not measure 

removing, storage, reinstalling, and connecting radio, modem, cable(s), antenna(s), router, 
repeater, and any other necessary hardware for payment and will consider them incidental to 
this item of work.

Subsection: 723.04.36 Traffic Signal Pole Base.
Revision: Replace the second sentence of the subsection with the following: The Department will not 

measure excavation, backfilling, restoration, furnishing and installing reinforcing steel, anchor 
bolts, conduits, ground rods, ground wires, and ground lugs for payment and will consider 
them incidental to this item of work.

Subsection: 723.04.37 Install Signal Pedestal.
Revision: Replace the second sentence of the subsection with the following: .  The Department will not 

measure excavation, backfilling, restoration, furnishing and installing concrete, reinforcing 
steel, conduits, fittings, ground rod, ground wire, ground lugs, and any other necessary 
hardware for payment and will consider them incidental to this item of work.

Subsection: 723.04.38 Install Pedestal Post.
Revision: Replace the second sentence of the subsection with the following: The Department will not 

measure excavation, backfilling, restoration, furnishing and installing concrete, reinforcing 
steel, conduit, fittings, ground rod, ground wire, ground lugs, and any other necessary hardware 
for payment and will consider them incidental to this item of work.

Subsection: 723.04.39 Install Antenna.
Revision: Replace the second sentence of the subsection with the following:  The Department will not 

measure any other materials necessary to complete the installation for payment and will 
consider them incidental to this item of work.
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Subsection: 723.05 PAYMENT.
Revision: Replace items 04810-04811, 20391NS835, 20392NS835,23052NN and add item number 

24526ED under Code, Pay Item, and Pay Unit with the following:

Code                    Pay Item                                          Pay Unit
04810                  Electrical Junction Box                       Each
04811                  Electrical Junction Box Type B           Each
20391NS835       Electrical Junction Box Type A           Each
20392NS835       Electrical Junction Box Type C           Each
23052NN            Span/Pole-Mounted Sign                    Each
24526ED             Install Beacon Controller 2 Cir            Each

Subsection: 801.01 REQUIREMENTS
Revision: Replace first sentence in paragraph one with the following: Provide Portland cement or 

blended hydraulic cement  from approved mills listed in the Department's List of Approved 
Materials.

Subsection: 801.01 REQUIREMENTS
Number: 1)
Revision: Replace first sentence with the following:  Type I, II, III, and IV Portland cement  conforms to 

ASTM C 150.
Subsection: 801.01 REQUIREMENTS
Number: 3)
Revision: Replace the first sentence with the following:  Type IP (≤20), Portland-pozzolan cement, 

conforms to ASTM C595, and the following additional requirements to Type IP (≤20).

Subsection: 801.01 REQUIREMENTS
Number: 3)
Part: b)
Revision: Delete part b)
Subsection: 801.01 REQUIREMENTS
Number: 3)
Part: c)
Revision: Rename Part c) to Part b) and replace the text with the following:  The cement manufacturer 

shall furnish to the Engineer reports showing the results of tests performed on the fly ash used 
in the manufacture of the Type IP(≤20) cement shipped to the project.

Subsection 801.01 REQUIREMENTS
Number: 3)
Part: d)
Revision: Rename Part d) to Part c)
Subsection: 801.01 REQUIREMENTS
Number: 3)
Part: e)
Revision: Rename Part e) to Part d) and replace the text with the following:  Use only one brand of Type 

IP(≤20) cement throughout the project, unless the Engineer approved a change in brand in 
writing.

Subsection: 801.01 REQUIREMENTS
Number: 4)
Revision: Replace first sentence with the following:  Type IS(≤30), Portland blast furnace slag cement, 

conforms to ASTM C 595 and the following requirements:
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Subsection: 801.01 REQUIREMENTS
Number: 4)
Part: a)
Revision: Replace part a) with the following:  Use Grade 100 or 120 blast furnace slag cement 

conforming to the requirements of ASTM C 989.
Subsection: 801.01 REQUIREMENTS
Number: 4)
Part: b)
Revision: Delete part b)
Subsection: 801.01 REQUIREMENTS
Number: 4)
Part: c)
Revision: Rename Part c) to Part b) and replace the text with the following:  The cement manufacturer 

shall furnish to the Engineer reports showing the results of the tests performed on the blast 
furnace slag cement used in the manufacturing of the Type IS(≤30) shipped to the project.

Subsection: 801.01 REQUIREMENTS
Number: 4)
Part: d)
Revision: Rename Part d) to Part c)
Subsection: 801.01 REQUIREMENTS
Number: 4)
Part: e)
Revision: Rename Part e) to Part d) and replace the text with the following:  Use only one brand of Type 

IS(≤30) cement throughout the project, unless the Engineer approves otherwise.

Subsection: 801.01 REQUIREMENTS
Number: 5)
Revision: Insert part 5) as the following:  Type IL(5-15), Portland-limestone cement, conforms to ASTM 

C 595 and the following additional requirements:
Subsection: 801.01 REQUIREMENTS
Number: 5)
Part: a)
Revision: Insert part a) as the following:  The cement manufacturer shall furnish to the Engineer reports 

showing the results of test performed on the limestone used in the manufacture of the Type IL 
cement shipped to the project.

Subsection: 801.01 REQUIREMENTS
Number: 5)
Part: b)
Revision: Insert part b) as the following:  Use only one brand of Type IL cement throughout the project, 

unless the Engineer approves a brand change in writing.
Subsection: 801.01 REQUIREMENTS
Number: 5)
Part: c)
Revision: Insert part c) as the following:  The Type IL blended cement shall be an intimate and uniform 

blend produced by intergrinding of the Portland cement and limestone.
Subsection: 804.01.02 Crushed Sand.
Revision: Delete last sentence of the section.
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Subsection: 804.01.06 Slag.
Revision: Add subsection and following sentence.                                                                                       

Provide blast furnace slag sand where permitted. The Department will allow steel slag sand 
only in asphalt surface applications.

Subsection: 804.04 Asphalt Mixtures.
Revision: Replace the subsection with the following:                                                                                      

Provide natural, crushed, conglomerate, or blast furnace slag sand, with the addition of filler as 
necessary, to meet gradation requirements.  The Department will allow any combination of 
natural, crushed, conglomerate or blast furnace slag sand when the combination is achieved 
using cold feeds at the plant.  The Engineer may allow other fine aggregates.                               

Subsection: 806.03.01 General Requirements.
Revision: Replace the second sentence of the paragraph with the following:                                                 

Additionally, the material must have a minimum solubility of 99.0 percent when tested 
according to AASHTO T 44 and PG 76-22 must exhibit a minimum recovery of 60 percent, 
with a JNR (non-recoverable creep compliance) between 0.1 and 0.5, when tested according to 
AASHTO TP 70.

Subsection: 806.03.01 General Requirements.
Table: PG Binder Requirements and Price Adjustment Schedule
Revision: Replace the Elastic Recovery, % (3) (AASHTO T301) and all corresponding values in the table 

with the following:                                                                                                                           
Test                           Specification             100% Pay     90% Pay    80% Pay     70% Pay      50%Pay(1)            

MSCR recovery, % (3)         60 Min.                       ≥58                            56                        55                  54                <53            
(AASHTO TP 70)

Subsection: 806.03.01 General Requirements.
Table: PG Binder Requirements and Price Adjustment Schedule
Superscript: (3)
Revision: Replace (3)  with the following:                                                                                                         

Perform testing at 64°C.
Subsection: 808.07 Polypropylene Waterproofing Membrane.
Revision: Replace the paragraph and table with the following:  Furnish a layered waterproofing 

membrane.  The layers will consist of an internal puncture resistant woven polypropylene fabric
sandwiched between two rubberized mastic layers.  The mastic will have a heavy polyethylene 
membrane attached on the top and the bottom mastic layer will be covered by a protective 
release film.

Subsection: 808.09 Acceptance.
Revision: Replace the reference to "KMIMS" in the second paragraph with SiteManager.
Subsection: 811.10.04 Properties of the Coated Bar.
Part: B) Flexibility of Coating.
Revision: Replace the second sentence of the paragraph with the following:   Ensure that the coated bars 

are capable of being bent to 180 degrees (after rebound) over a mandrel, without any visible 
evidence of cracking the coating.

Subsection: 813.04 Gray Iron Castings.
Revision: Replace the reference to "AASHTO M105" with "ASTM A48".
Subsection: 813.09.02 High Strength Steel Bolts, Nuts, and Washers.
Number: A) Bolts.
Revision: Delete first paragraph and "Hardness Number" Table. Replace with the following:                      

A) Bolts. Conform to ASTM A325 (AASHTO M164) or ASTM A490 (AASHTO 253) as 
applicable.
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Subsection: 814.04.02 Timber Guardrail Posts.
Revision: Third paragraph, replace the reference to "AWPA C14" with "AWPA U1, Section B, 

Paragraph 4.1".
Subsection: 814.04.02 Timber Guardrail Posts.
Revision: Replace the first sentence of the fourth paragraph with the following:                                           

Use any of the species of wood for round or square posts covered under AWPA U1.
Subsection: 814.04.02 Timber Guardrail Posts.
Revision: Fourth paragraph, replace the reference to "AWPA C2" with "AWPA U1, Section B, 

Paragraph 4.1".
Subsection: 814.04.02 Timber Guardrail Posts.
Revision: Delete the second sentence of the fourth paragraph.
Subsection: 814.05.02 Composite Plastic.
Revision: 1) Add the following to the beginning of the first paragraph:  Select composite offset blocks 

conforming to this section and assure blocks are from a manufacturer included on the 
Department's List of Approved Materials.                                                                                       
2) Delete the last paragraph of the subsection.

Subsection: 816.07.02 Wood Posts and Braces.
Revision: First paragraph, replace the reference to "AWPA C5" with "AWPA U1, Section B, Paragraph 

4.1".
Subsection: 816.07.02 Wood Posts and Braces.
Revision: Delete the second sentence of the first paragraph.
Subsection: 818.07 Preservative Treatment.
Revision: First paragraph, replace all references to "AWPA C14" with "AWPA U1, Section A".

Subsection: 833.01.02 Sheeting Signs.
Revision: Replace the second sentence with the following:  Provide a thickness of 125 mils if any single 

edge dimension of the sign exceeds 3 feet.
Subsection: 834.14 Lighting Poles.
Revision: Replace the first sentence with the following: Lighting pole design shall be in accordance with 

loading and allowable stress requirements of the AASHTO Standard Specifications for 
Structural Supports for Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with 
current interims, with the exception of the following:  The Cabinet will waive the requirement 
stated in the first sentence of Section 5.14.6.2 – Reinforced Holes and Cutouts for high mast 
poles (only).  The minimum diameter at the base of the pole shall be 22 inches for high mast 
poles (only).

Subsection 834.14.03 High Mast Poles.
Revision: Remove the second and fourth sentence from the first paragraph.
Subsection 834.14.03 High Mast Poles.
Revision: Replace the third paragraph with the following:  Provide calculations and drawings that are 

stamped by a Professional Engineer licensed in the Commonwealth of Kentucky.
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Subsection: 834.14.03 High Mast Poles.
Revision: Replace paragraph six with the following: Provide a pole section that conforms to ASTM A 

595 grade A with a minimum yield strength of 55 KSI or ASTM A 572 with a minimum yield 
strength of 55 KSI.  Use tubes that are round or 16 sided with a four inch corner radius, have a 
constant linear taper of .144 in/ft and contain only one longitudinal seam weld.  
Circumferential welded tube butt splices and laminated tubes are not permitted.  Provide pole 
sections that are telescopically slip fit assembled in the field to facilitate inspection of interior 
surface welds and the protective coating.  The minimum length of the telescopic slip splices 
shall be 1.5 times the inside diameter of the exposed end of the female section.  Use 
longitudinal seam welds as commended in Section 5.15 of the AASHTO 2013 Specifications.  
The thickness of the transverse base shall not be less than 2 inches. Plates shall be integrally 
welded to the tubes with a telescopic welded joint or a full penetration groove weld with 
backup bar. 

The handhole cover shall be removable from the handhole frame.  One the frame side opposite 
the hinge, provide a mechanism on the handhole cover/frame to place the Department’s 
standard padlock as specified in Section 834.25. The handhole frame shall have two stainless 
studs installed opposite the hinge to secure the handhole cover to the frame which includes 
providing stainless steel wing nuts and washers.  The handhole cover shall be manufactured 
from 0.25 inch thick galvanized steel (ASTM A 153) and have a neoprene rubber gasket that is 
permanently secured to the handhole frame to insure weather-tight protection.  The hinge shall 
be manufactured from 7-guage stainless steel to provide adjustability to insure weather-tight fit 
for the cover.  The minimum clear distance between the transverse plate and the bottom 
opening of the handhole shall not be less than the diameter of the bottom tube of the pole but 
needs to be at least 15 inches. Provide products that are hot-dip galvanized to the requirements 
of either ASTM A123 (fabricated products) or ASTM A 153 (hardware items). 

Subsection: 834.16 ANCHOR BOLTS.
Revision: Insert the following sentence at the beginning of the paragraph:  The anchor bolt design shall 

follow the NCHRP Report 494 Section 2.4 and NCHRP 469 Appendix A Specifications.
Subsection: 834.17.01 Conventional.
Revision: Add the following sentence after the second sentence: Provide a waterproof sticker mounted on 

the bottom of the housing that is legible from the ground and indicates the wattage of the 
fixture by providing the first two numbers of the wattage.

Subsection: 834.21.01 Waterproof Enclosures.
Revision: Replace the last five sentences in the second paragraph with the following sentences:

Provide a cabinet door with a louvered air vent, filter-retaining brackets and an easy to clean 
metal filter.  Provide a cabinet door that is keyed with a factory installed standard no. 2 corbin 
traffic control key.  Provide a light fixture with switch and bulb.  Use a 120-volt fixture and 
utilize a L.E.D. bulb (equivalent to 60 watts minimum).  Fixture shall be situated at or near the 
top of the cabinet and illuminate the contents of the cabinet.  Provide a 120 VAC GFI duplex 
receptacle in the enclosure with a separate 20 amp breaker.
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Subsection: 835.07 Traffic Poles.
Revision: Replace the first sentence of the first paragraph with the following:  Pole diameter and wall 

thickness shall be calculated in accordance with the AASHTO Standard Specifications for 
Structural Supports for Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with 
current interims.      

Subsection: 835.07 Traffic Poles.
Revision: *Replace the first sentence of the fourth paragraph with the following: Ensure transverse plates 

have a thickness ≥ 2 inches.                                                                                                              
*Add the following sentence to the end of the fourth paragraph:  The bottom pole diameter 
shall not be less than 16.25 inches.

Subsection: 835.07 Traffic Poles.
Revision: Replace the third sentence of the fifth paragraph with the following:  For anchor bolt design, 

pole forces shall be positioned in such a manner to maximize the force on any individual 
anchor bolt regardless of the actual anchor bolt orientation with the pole.

Subsection: 835.07 Traffic Poles.
Revision: Replace the first and second sentence of the sixth paragraph with the following:                          

The pole handhole shall be 25 inches by 6.5 inches.  The handhole cover shall be removable 
from the handhole frame. On the frame side opposite the hinge, provide a mechanism on the 
handhole cover/frame to place the Department's standard padlock as specified in Section 
834.25.  The handhole frame shall have two stainless studs installed opposite the hinge to 
secure the handhole cover to the frame which includes providing stainless steel wing nuts and 
washers.  The handhole cover shall be manufactured from 0.25 inch thick galvanized steel 
(ASTM 153) and have a neoprene rubber gasket that is permanently secured to the handhole 
frame to insure weather-tight protection.  The hinge shall be manufactured from 7 gauge 
stainless steel to provide adjustability to insure a weather-tight fit for the cover.  The minimum 
clear distance between the transverse plate and the bottom opening of the handhole shall not be 
less than the diameter of the bottom tube but needs to be at least 12 inches.

Subsection: 835.07 Traffic Poles.
Revision: *Replace the first sentence of the last paragraph with the following:  Provide calculations and 

drawings that are stamped by a Professional Engineer licensed in the Commonwealth of 
Kentucky.                                                                                                                                         
*Replace the third sentence of the last paragraph with the following:  All tables referenced in 
835.07 are found in the AASHTO Standard Specifications for Structural Supports for Highway 
Signs, Luminaires, and Traffic Signals, 2013-6th Edition with current interims.

Subsection: 835.07.01 Steel Strain Poles.
Revision: Replace the second sentence of the second paragraph with the following:                                     

The detailed analysis shall be certified by a Professional Engineer licensed in the 
Commonwealth of Kentucky.

Subsection: 835.07.01 Steel Strain Poles.
Revision: Replace number 7. after the second paragraph with the following:  7. Fatigue calculations 

should be shown for all fatigue related connections.  Provide the corresponding detail, stress 
category and example from table 11.9.3.1-1.

Subsection: 835.07.02 Mast Arm Poles.
Revision: Replace the second sentence of the fourth paragraph with the following:  The detailed analysis 

shall be certified by a Professional Engineer licensed in the Commonwealth of Kentucky.
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Subsection: 835.07.02 Mast Arm Poles.
Revision: Replace number 7) after the fourth paragraph with the following:  7) Fatigue calculations 

should be shown for all fatigue related connections.  Provide the corresponding detail, stress 
category and example from table 11.9.3.1-1.

Subsection: 835.07.03 Anchor Bolts.
Revision: Add the following to the end of the paragraph:  There shall be two steel templates (one can be 

used for the headed part of the anchor bolt when designed in this manner) provided per pole. 
Templates shall be contained within a 26.5 inch diameter.  All templates shall be fully 
galvanized (ASTM A 153).

Subsection: 835.16.05 Optical Units.
Revision: Replace the 3rd paragraph with the following:                                                                                

The list of certified products can be found on the following website:  http://www.intertek.com.
Subsection: 835.19.01 Pedestrian Detector Body.
Revision: Replace the first sentence with the following: Provide a four holed pole mounted aluminum 

rectangular housing that is compatible with the pedestrian detector.
Subsection: 843.01.01 Geotextile Fabric.
Table: TYPE I FABRIC GEOTEXTILES FOR SLOPE PROTECTION AND CHANNEL LINING 
Revision: Add the following to the chart:                                                                                                    

Property                                Minimum Value(1)                                              Test Method       
CBR Puncture (lbs)                 494                                                                  ASTM D6241    
Permittivity (1/s)                      0.7                                                                   ASTM D4491          

Subsection: 843.01.01 Geotextile Fabric.
Table: TYPE II FABRIC GEOTEXTILES FOR UNDERDRAINS
Revision: Add the following to the chart:                                                                                                    

Property                                Minimum Value(1)                                              Test Method       
CBR Puncture (lbs)                 210                                                                  ASTM D6241    
Permittivity (1/s)                      0.5                                                                   ASTM D4491          

Subsection: 843.01.01 Geotextile Fabric.
Table: TYPE III FABRIC GEOTEXTILES FOR SUBGRADE OR EMBANKMENT 

STABILIZATION
Revision: Add the following to the chart:                                                                                                    

Property                                Minimum Value(1)                                              Test Method       
CBR Puncture (lbs)                370                                                                   ASTM D6241    
Permittivity (1/s)                    0.05                                                                   ASTM D4491          

Subsection: 843.01.01 Geotextile Fabric.
Table: TYPE IV FABRIC GEOTEXTILES FOR EMBANKMENT DRAINAGE BLANKETS AND 

PAVEMENT EDGE DRAINS
Revision: Add the following to the chart:                                                                                                    

Property                                Minimum Value(1)                                              Test Method       
CBR Puncture (lbs)                309                                                                   ASTM D6241    
Permittivity (1/s)                     0.5                                                                    ASTM D4491          
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Subsection: 843.01.01 Geotextile Fabric.
Table: TYPE V HIGH STRENGTH GEOTEXTILE FABRIC
Revision: Make the following changes to the chart:                                                                                        

Property                                Minimum Value(1)                                              Test Method        
CBR Puncture (lbs)               618                                                                   ASTM D6241        

Apparent Opening Size          U.S. #40(3)                                                      ASTM D4751            
(3) Maximum average roll value.             
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TRANSPORTATION CABINET
DEPARTMENT OF HIGHWAYS

LABOR AND WAGE REQUIREMENTS
APPLICABLE TO OTHER THAN FEDERAL-AID SYSTEM PROJECTS

I. Application
II. Nondiscrimination of Employees (KRS  344)
III. Payment of Predetermined Minimum Wages
IV. Statements and Payrolls

I. APPLICATION

1.  These contract provisions shall apply to all work
performed on the contract by the contractor with his own
organization and with the assistance of workmen under his
immediate superintendence and to all work performed on the
contract by piecework, station work or by subcontract.  The
contractor's organization shall be construed to include only
workmen employed and paid directly by the contractor and
equipment owned or rented by him, with or without operators.

2.  The contractor shall insert in each of his
subcontracts all of the stipulations contained in these Required
Provisions and such other stipulations as may be required.

3.  A breach of any of the stipulations contained in
these Required Provisions may be grounds for termination of
the contract.

II. NONDISCRIMINATION OF EMPLOYEES

AN ACT OF THE KENTUCKY
GENERAL ASSEMBLY TO PREVENT
DISCRIMINATION IN EMPLOYMENT

KRS CHAPTER 344
EFFECTIVE JUNE 16, 1972

The contract on this project, in accordance with KRS
Chapter 344, provides that during the performance of this
contract, the contractor agrees as follows:

1.  The contractor shall not fail or refuse to hire, or
shall not discharge any individual, or otherwise discriminate
against an individual with respect to his compensation, terms,
conditions, or privileges of employment, because of such
individual's race, color, religion, national origin, sex, disability
or age (between forty and seventy); or limit, segregate, or
classify his employees in any way which would deprive or
tend to deprive an individual of employment opportunities or
otherwise adversely affect his status as an employee, because
of such individual's race, color, religion, national origin, sex,
disability or age (between forty and seventy).  The contractor
agrees to post in conspicuous places, available to employees
and applicants for employment, notices to be provided setting
forth the provisions of this nondiscrimination clause.

2.  The contractor shall not print or publish or cause
to be printed or published a notice or advertisement relating to
employment by such an employer or membership in or any
classification or referral for employment by the employment
agency, indicating any preference, limitation, specification, or
discrimination, based on race, color, religion, national origin,
sex, disability or age (between forty and seventy), except that
such notice or advertisement may indicate a preference,
limitation, or specification based on religion, or national origin
when religion, or national origin is a bona fide occupational
qualification for employment.

3.  If the contractor is in control of apprenticeship or
other training or retraining, including on-the-job training
programs, he shall not discriminate against an individual

because of his race, color, religion, national origin, sex,
disability or age (between forty and seventy), in admission to,
or employment in any program established to provide
apprenticeship or other training.

4.  The contractor will send to each labor union or
representative of workers with which he has a collective
bargaining agreement or other contract or understanding, a
notice to be provided advising the said labor union or workers'
representative of the contractor's commitments under this
section, and shall post copies of the notice in conspicuous
places available to employees and applicants for employment.
The contractor will take such action with respect to any
subcontract or purchase order as the administrating agency
may direct as a means of enforcing such provisions, including
sanctions for non-compliance.

III. PAYMENT OF PREDETERMINED MINIMUM
WAGES

1.  These special provisions are supplemented
elsewhere in the contract by special provisions which set forth
certain predetermined minimum wage rates.  The contractor
shall pay not less than those rates.

2.  The minimum wage determination schedule shall
be posted by the contractor, in a manner prescribed by the
Department of Highways, at the site of the work in prominent
places where it can be easily seen by the workers.

IV. STATEMENTS AND PAYROLLS

1.  All contractors and subcontractors affected by the
terms of KRS 337.505 to 337.550 shall keep full and accurate
payroll records covering all disbursements of wages to their
employees to whom they are required to pay not less than the
prevailing rate of wages.  Payrolls and basic records relating
thereto will be maintained during the course of the work and
preserved for a period of one (1) year from the date of
completion of this contract.

2.  The payroll records shall contain the name,
address and social security number of each employee, his
correct classification, rate of pay, daily and weekly number of
hours worked, itemized deductions made and actual wages
paid.

3.  The contractor shall make his daily records
available at the project site for inspection by the State
Department of Highways contracting office or his authorized
representative.

Periodic investigations shall be conducted as required
to assure compliance with the labor provisions of the contract.
Interrogation of employees and officials of the contractor shall
be permitted during working hours.

Aggrieved workers, Highway Managers, Assistant
District Engineers, Resident Engineers and Project Engineers
shall report all complaints and violations to the Division of
Contract Procurement.

The contractor shall be notified in writing of apparent
violations.  The contractor may correct the reported violations
and notify the Department of Highways of the action taken or
may request an informal hearing.  The request for hearing
shall be in writing within ten (10) days after receipt of the
notice of the reported violation.  The contractor may submit
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records and information which will aid in determining the true
facts relating to the reported violations.

Any person or organization aggrieved by the action
taken or the findings established as a result of an informal
hearing by the Division of Contract Procurement may request
a formal hearing.

4.  The wages of labor shall be paid in legal tender of
the United States, except that this condition will be considered
satisfied if payment is made by a negotiable check, on a
solvent bank, which may be cashed readily by the employee in
the local community for the full amount, without discount or
collection charges of any kind.  Where checks are used for
payments, the contractor shall make all necessary
arrangements for them to be cashed and shall give information
regarding such arrangements.

5.  No fee of any kind shall be asked or accepted by
the contractor or any of his agents from any person as a
condition of employment on the project.

6.  No laborers shall be charged for any tools used in
performing their respective duties except for reasonably
avoidable loss or damage thereto.

7.  Every employee on the work covered by this
contract shall be permitted to lodge, board, and trade where
and with whom he elects and neither the contractor nor his
agents, nor his employees shall directly or indirectly require as
a condition of employment that an employee shall lodge,
board or trade at a particular place or with a particular person.

8.  Every employee on the project covered by this
contract shall be an employee of either the prime contractor or
an approved subcontractor.

9.  No charge shall be made for any transportation
furnished by the contractor or his agents to any person
employed on the work.

10.  No individual shall be employed as a laborer or
mechanic on this contract except on a wage basis, but this
shall not be construed to prohibit the rental of teams, trucks or
other equipment from individuals.

No Covered employee may be employed on the work
except in accordance with the classification set forth in the
schedule mentioned above; provided, however, that in the
event additional classifications are required, application shall
be made by the contractor to the Department of Highways and
(1) the Department shall request appropriate classifications
and rates from the proper agency, or (2) if there is urgent need
for additional classification to avoid undue delay in the work,
the contractor may employ such workmen at rates deemed
comparable to rates established for similar classifications
provided he has made written application through the
Department of Highways, addressed to the proper agency, for
the supplemental rates.  The contractor shall retroactively
adjust, upon receipt of the supplemental rates schedule, the
wages of any employee paid less than the established rate and
may adjust the wages of any employee overpaid.

11.  No contractor or subcontractor contracting for any
part of the contract work which may require or involve the
employment of laborers or mechanics shall require or permit
any laborer or mechanic in any work-week in which he is
employed on such work, to work in excess of eight hours in
any calendar day or in excess of forty hours in such work-
week unless such laborer or mechanic receives compensation
at a rate not less than one and one half times his basic rate of
pay for all hours worked in excess of eight hours in any
calendar day or in excess of forty hours in such work-week.  A
laborer, workman or mechanic and an employer may enter
into a written agreement or a collective bargaining agreement
to work more than eight (8) hours a calendar day but not more
than ten (10) hours a calendar day for the straight time hourly
rate.  This agreement shall be in writing and shall be executed
prior to the employee working in excess of eight (8) hours, but
not more than ten (10) hours, in any one (1) calendar day.

12.  Payments to the contractor may be suspended or
withheld due to failure of the contractor to pay any laborer or

mechanic employed or working on the site of the work, all or
part of the wages required under the terms of the contract.
The Department may suspend or withhold payments only after
the contractor has been given written notice of the alleged
violation and the contractor has failed to comply with the
wage determination of the Department of Highways.

13.  Contractors and subcontractors shall comply
with the sections of Kentucky Revised Statutes, Chapter 337
relating to contracts for Public Works.

Revised   2-16-95
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EXECUTIVE BRANCH CODE OF ETHICS

In the 1992 regular legislative session, the General Assembly passed and Governor Brereton Jones signed
Senate Bill 63 (codified as KRS 11A), the Executive Branch Code of Ethics, which states, in part:

KRS 11A.040 (6) provides:

No present or former public servant shall, within six (6) months of following termination of his office or
employment, accept employment, compensation or other economic benefit from any person or business
that contracts or does business with the state in matters in which he was directly involved during his
tenure.  This provision shall not prohibit an individual from returning to the same business, firm,
occupation, or profession in which he was involved prior to taking office or beginning his term of
employment, provided that, for a period of six (6) months, he personally refrains from working on any
matter in which he was directly involved in state government.  This subsection shall not prohibit the
performance of ministerial functions, including, but not limited to, filing tax returns, filing applications
for permits or licenses, or filing incorporation papers.

KRS 11A.040 (8) states:

A former public servant shall not represent a person in a matter before a state agency in which the
former public servant was directly involved, for a period of one (1) year after the latter of:

a) The date of leaving office or termination of employment; or
b) The date the term of office expires to which the public servant was elected.

This law is intended to promote public confidence in the integrity of state government and to declare as public
policy the idea that state employees should view their work as a public trust and not as a way to obtain private
benefits.

If you have worked for the executive branch of state government within the past six months, you may be subject
to the law's prohibitions.  The law's applicability may be different if you hold elected office or are
contemplating representation of another before a state agency.

Also, if you are affiliated with a firm which does business with the state and which employs former state
executive-branch employees, you should be aware that the law may apply to them.

In case of doubt, the law permits you to request an advisory opinion from the Executive Branch Ethics
Commission, Room 136, Capitol Building, 700 Capitol Avenue, Frankfort, Kentucky 40601; telephone (502)
564-7954.
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Kentucky Equal Employment Opportunity Act of 1978 
 

The requirements of the Kentucky Equal Employment Opportunity Act of 1978 (KRS 45.560-
45.640) shall not apply to this Contract.  
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TRANSPORTATION CABINET
DIVISION OF CONSTRUCTION PROCUREMENT

COMPLIANCE SECTION
PROJECT WAGE RATES

Federal-State Sheet 1 of 1

WORKERS……………………………………………………..MINIMUM HOURLY 
RATE…..$7.25

Note: Parts III and IV of “Labor and Wage Requirements Applicable to Other Than Federal-
Aid System Projects” do not apply to this project. 
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EMPLOYEE RIGHTS
UNDER THE FAIR LABOR STANDARDS ACT
THE UNITED STATES DEPARTMENT OF LABOR WAGE AND HOUR DIVISION

FEDERAL MINIMUM WAGE

At least 1   times your regular rate of pay for all hours worked over 40 in a workweek. 

An employee must be at least 16 years old to work in most non-farm jobs and at least
18 to work in non-farm jobs declared hazardous by the Secretary of Labor. 

Youths 14 and 15 years old may work outside school hours in various non-manufactur-
ing, non-mining, non-hazardous jobs under the following conditions: 

No more than
• 3 hours on a school day or 18 hours in a school week; 
• 8 hours on a non-school day or 40 hours in a non-school week. 

Also, work may not begin before 7 a.m. or end after 7 p.m., except from June 1
through Labor Day, when evening hours are extended to 9 p.m. Different rules
apply in agricultural employment.  

Employers of “tipped employees” must pay a cash wage of at least $2.13 per hour if
they claim a tip credit against their minimum wage obligation. If an employee's tips
combined with the employer's cash wage of at least $2.13 per hour do not equal the
minimum hourly wage, the employer must make up the difference. Certain other 
conditions must also be met.

The Department of Labor may recover back wages either administratively or through
court action, for the employees that have been underpaid in violation of the law.
Violations may result in civil or criminal action. 

Employers may be assessed civil money penalties of up to $1,100 for each willful or 
repeated violation of the minimum wage or overtime pay provisions of the law and up 
to $11,000 for each employee who is the subject of a violation of the Act’s child labor 
provisions. In addition, a civil money penalty of up to $50,000 may be assessed for each
child labor violation that causes the death or serious injury of any minor employee, and 
such assessments may be doubled, up to $100,000, when the violations are determined 
to be willful or repeated. The law also prohibits discriminating against or discharging 
workers who file a complaint or participate in any proceeding under the Act.

• Certain occupations and establishments are exempt from the minimum wage and/or
overtime pay provisions. 

• Special provisions apply to workers in American Samoa and the Commonwealth of the
Northern Mariana Islands. 

• Some state laws provide greater employee protections; employers must comply with both.
• The law requires employers to display this poster where employees can readily see it.
• Employees under 20 years of age may be paid $4.25 per hour during their first 90 

consecutive calendar days of employment with an employer. 
• Certain full-time students, student learners, apprentices, and workers with disabilities

may be paid less than the minimum wage under special certificates issued by the
Department of Labor. 

For additional information:

1-866-4-USWAGE
(1-866-487-9243)       TTY: 1-877-889-5627

WWW.WAGEHOUR.DOL.GOV
U.S. Department of Labor      Wage and Hour Division

OVERTIME PAY

CHILD LABOR

TIP CREDIT

ENFORCEMENT

ADDITIONAL
INFORMATION

WHD Publication 1088 (Revised July 2009)

1
2/

$7.25 PER HOUR

BEGINNING JULY 24, 2009

        

LEWIS COUNTY
FD07 068 0008 028-029

Contract ID:  161023
Page 102 of 107



 
 
 

PART IV  
 

INSURANCE
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INSURANCE 
 
 
The Contractor shall procure and maintain the following insurance in addition to the insurance required by law: 
 

1) Commercial General Liability-Occurrence form – not less than $2,000,000 General aggregate, 
$2,000,000 Products & Completed Aggregate, $1,000,000 Personal & Advertising, $1,000,000 each 
occurrence.  

 
2) Automobile Liability- $1,000,000 per accident  

 
3) Employers Liability: 

 
a) $100,000 Each Accident Bodily Injury 
b) $500,000 Policy limit Bodily Injury by Disease 
c) $100,000 Each Employee Bodily Injury by Disease 
 

4) The insurance required above must be evidenced by a Certificate of Insurance and this Certificate of 
Insurance must contain one of the following statements: 
a) "policy contains no deductible clauses." 
b) "policy contains _________________ (amount) deductible property damage clause but company 

will pay claim and collect the deductible from the insured." 
 

5) KENTUCKY WORKMEN'S COMPENSATION INSURANCE.  The contractor shall furnish evidence 
of coverage of all his employees or give evidence of self-insurance by submitting a copy of a certificate 
issued by the Workmen's Compensation Board. 

 
The cost of insurance is incidental to all contract items.  All subcontractors must meet the same minimum 
insurance requirements.  
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PART V  
 

BID ITEMS 
 

LEWIS COUNTY
FD07 068 0008 028-029

Contract ID:  161023
Page 105 of 107



PROPOSAL BID ITEMS

Report Date 8/2/16
Page 1 of 2

161023

Section:  0001 - PAVING
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0010 00001 DGA BASE 599.00 TON $
0020 00100 ASPHALT SEAL AGGREGATE 7.00 TON $
0030 00103 ASPHALT SEAL COAT .89 TON $
0040 00190 LEVELING & WEDGING PG64-22 12.00 TON $
0050 00212 CL2 ASPH BASE 1.00D PG64-22 487.00 TON $
0060 00301 CL2 ASPH SURF 0.38D PG64-22 171.00 TON $

Section:  0002 - ROADWAY
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0070 02200 ROADWAY EXCAVATION 204.00 CUYD $
0080 02242 WATER 100.00 MGAL $

0090 02545
CLEARING AND GRUBBING
0.85 ACRES 1.00 LS $

0100 02562 TEMPORARY SIGNS 9.00 SQFT $
0110 02650 MAINTAIN & CONTROL TRAFFIC 1.00 LS $
0120 02671 PORTABLE CHANGEABLE MESSAGE SIGN 2.00 EACH $
0130 02696 SHOULDER RUMBLE STRIPS-SAWED 480.00 LF $
0140 02701 TEMP SILT FENCE 75.00 LF $
0150 02704 SILT TRAP TYPE B 3.00 EACH $
0160 02705 SILT TRAP TYPE C 1.00 EACH $
0170 02707 CLEAN SILT TRAP TYPE B 3.00 EACH $
0180 02708 CLEAN SILT TRAP TYPE C 1.00 EACH $
0190 02726 STAKING 1.00 LS $
0200 05950 EROSION CONTROL BLANKET 558.00 SQYD $
0210 05963 INITIAL FERTILIZER .03 TON $
0220 05985 SEEDING AND PROTECTION 558.00 SQYD $
0230 05992 AGRICULTURAL LIMESTONE .35 TON $
0240 06514 PAVE STRIPING-PERM PAINT-4 IN 2,540.00 LF $
0250 06568 PAVE MARKING-THERMO STOP BAR-24IN 50.00 LF $
0260 06572 PAVE MARKING-DOTTED LANE EXTEN 280.00 LF $
0270 06573 PAVE MARKING-THERMO STR ARROW 2.00 EACH $
0280 06574 PAVE MARKING-THERMO CURV ARROW 2.00 EACH $
0290 06576 PAVE MARKING-THERMO ONLY 2.00 EACH $
0300 20430ED SAW CUT 570.00 LF $
0310 21289ED LONGITUDINAL EDGE KEY 570.00 LF $
0320 24659EN D/B RR FLAGGER 1.00 LS $

Section:  0003 - DRAINAGE
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0330 00461 CULVERT PIPE-15 IN 110.00 LF $
0340 01370 METAL END SECTION TY 1-15 IN 2.00 EACH $
0350 02599 FABRIC-GEOTEXTILE TYPE IV 141.00 SQYD $
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PROPOSAL BID ITEMS

Report Date 8/2/16
Page 2 of 2

161023

Section:  0004 - DEMOBILIZATION &/OR MOBILIZATION
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0360 02569 DEMOBILIZATION 1.00 LS $
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